
 
 
 
 

 
TWO BRIDGE PREVENTATIVE MAINTENANCE PROJECT 

Court Street over the Genesee River - BIN 2211250 
East Main Street over CSXT – BIN 2211350 

CITY OF ROCHESTER, MONROE COUNTY 
PIN 4755.60 

 

Proposal Provisions 

(Revised April 17, 2012 ) 
 
April 17, 2012  
 
The City of Rochester, through its Bureau of Architecture and Engineering, seeks to retain a 
professional design firm to provide engineering, design and construction phase services for a 
Federal-Aid local bridge project that the City of Rochester is administrating:  Two Bridge 
Preventative Maintenance Project (NYSPIN 4755.60). To aid in the development of a proposal, the 
following material is attached to this solicitation: Scope of Services, Schedule, Location Map, and the 
Approved Final Design Report (IPP/FDR).   
 
Your proposal shall be limited to 20 pages (max) and contain the following items: 
 
1. PROPOSAL REQUIREMENTS  
 
 * Transmittal Letter  (1 pg) 
 *  Work Proposal  (4 pages) 
 * Gannt Chart for overall Schedule (1 pg)  
 * Organizational chart depicting team interaction and assignments (1 pg) 
 * Resumes for Proposed Team (6 pgs) 
 * Brief description of similar bridge projects (3 pgs) 
 * Description and Interaction of Project Team (2 pgs)  
 * Experience with preventative maintenance projects (2 pgs)  
 * 5 bound copies of entire proposal  
 
2.  RFP SCHEDULE   
 
  Submit proposals by 5:00 p.m., April 27, 2012, to 
 
  Thomas Hack, P.E., Project Manager 
  Bureau of Architecture & Engineering Services  
  City of Rochester  
  30 Church Street, Room 300B  
  Rochester, N.Y.  14614   
 
 
3. PRE-PROPOSAL MEETING:   Not Applicable - NO pre proposal meeting scheduled   
    

Bureau of Architecture 

and Engineering 

 

Department of Environmental Services 
City Hall Room 300B, 30 Church Street 
Rochester, New York 14614-1290 
www.cityofrochester.gov 



 
4.  CONSULTANT FEE 
 
 The Consultant shall NOT submit their proposed design fees with this proposal.   
 
 The firm deemed to be the best qualified by the Evaluation Committee shall be notified in 

writing , at which time they will be asked to  submit their salary schedules, staffing tables, 
non-direct costs, subcontractor costs, total project cost summaries and technical assumptions 
(NYSDOT Analysis – Shell iii).  

 
5.  CONSULTANT SELECTION 
 
 a. Selection  Schedule: 
 
  Consultant Proposals Due:    April 27, 2012  
  Scope and Fee negotiations:    April 27 to May 14, 2012  
  City Council Approval of Consultant Selection: June 19, 2012  
  Professional Services Agreement Execution:  June 20, 2012 to July 6, 2012   
  Notice to Proceed:     July 9, 2012 
  
 b. Evaluation Committee: 
 
  Selected personnel from the City of Rochester and other designated organizations will 

 form the evaluation committee for this RFP. It will be the responsibility of this committee 
 to evaluate all properly prepared and submitted responses to the RFP and make a 
 recommendation to enter into a Professional Service Agreement (PSA) with the most 
 qualified firm.  

 
 c. Consultant Selection Criteria: 
 
  Consultant selection will be based on a rating of consultant proposals.  The following 

 criteria will be used to evaluate them.   
 
  1.  Project Team (50% of score):  
  
  Experience of the proposed project team with the various phases of the proposed 

project,  design of comparable bridge rehabilitation, including comparable locally- and 
Region 4 NYSDOT-administered Federal Aid projects and City of Rochester projects; 
knowledge and experience with environmental/SEQR/SHPO procedures; maintenance 
and protection of traffic and coordination with NYSDOT projects; mitigation of 
construction impacts;  ability to advocate for City issues; knowledge of the project 
area; public presentation skills; Experience and knowledge related to the preparation, 
assembly, context  and content of contract documents and reports; Overall vision and 
creativity; Skill set and experience related to detailed and final design, contract 
document preparation, bid and award phases, construction phase services; 
Conducting , leading, managing and diffusing public process;  Depth of knowledge, 
experience and creativity in structural engineering; Experience related to cost 
estimating and Implementation phasing.  

 
 
 
 
 



 
  2. Proposal (40% of score):  
 
  Quality and appropriateness of the proposal to the project scope.  The Proposals will 

be reviewed on a basis of knowledge, creativity, experience, understanding of the 
following aspects of the project (not all inclusive – the Consultant can and should 
elaborate):  Maintenance costs and issues;  Traffic and Parking Analysis;  Cost Estimate 
and Implementation Phasing; Project Permitting; Public Process and Input; Detailed 
and Final Design (Design Phases V-VI); Creative Structural Solutions, Project Estimates; 
Community Coordination; Approvals from various regulatory agencies; Contract 
Documents; Construction Phase Services    

 
  3. Firm (10% of score): 
 
  Experience and prior performance with urban/City and NYSDOT design and 

construction projects, knowledge and experience with environmental/SEQR/SHPO 
procedures; maintenance and protection of traffic and coordination with NYSDOT 
projects; mitigation of construction impacts.   

 
  4. Interviews:   Not applicable - No Interviews will be conducted.  
 
 d. Eligibility Qualifications, Requirements, and Preferences 
 
  The City of Rochester requires that all bidders and subcontractors present evidence of 

 experience, ability, and financial standing.  Designated firm(s) must submit proof of 
 authority to practice engineering/surveying in New York State immediately upon 
 designation. 

 
 e. Subcontracting Provisions 
 
  Subcontracting is encouraged and desirable. This contract contains utilization goals 

 pursuant to Federal Disadvantaged Business Enterprise (NYSDOT certification) with a  
  Disadvantaged Business Enterprise sub-contracting goal of 18%. 

 
  There is no requirement for participation in the City of Rochester Minority and Women's 

 Business Enterprise (NYS certification, Rochester MSA) programs,  
        
 f. Living Wage Requirements   
 
 The study agreement will contain a requirement that the covered consultant and any 

covered subconsultants and subcontractors pay their employees who directly work on the 
project a living wage.  Rochester City Council adopted the Rochester Living Wage 
Ordinance (Section 8A-18 of the Rochester Code), effective July 1, 2001, which requires 
covered employers who are awarded City service contracts of $50,000 or more to pay a 
Living Wage, as defined in the Ordinance, to their employees who perform work under the 
contract.  As set forth in §8A-18D(1) of the Ordinance, if the total amount of the proposal 
is $50,000 or more during the period of one year, a written commitment to pay all 
covered employees a Living Wage and a list of job titles and wage levels of all covered 
employees in each of the years for which this agreement is sought shall be submitted with 
the proposal.  The current Living Wage rates and a link to the Rochester Living Wage 
Ordinance can be found on the City website at:   

 
    http://www.cityofrochester.gov/index.cfm?id=571     



 
6. General Information 
 
 a. Deadlines or timeframes may be altered by the City as necessary.  This RFP may be 

withdrawn  by the City for any reason and that the City shall have no liability for any costs 
incurred in  preparing a proposal  

 
 b. Materials submitted with the proposal shall become the property of the City and that if 

any proprietary information is submitted with the proposal it must be clearly identified 
and a request to keep such information confidential must be submitted   

 
 c.  The selection of a consultant is within the City’s sole discretion, no reasons for rejection or 

acceptance of proposals are required to be given.  
 
 d.  There are no pre-proposal conferences or meetings scheduled for interested consultants 
 
 e. Questions must be submitted in writing (preferably e-mail). All questions and our 

responses will be shared with all who have indicated an intent to submit a proposal and 
have provided an e-mail address 

 
 f. City contact person for this RFP is as shown below. Only the named person below should 

be contacted in regards to this proposal 
 
     Thomas C. Hack, P.E , Senior Structural Engineer  
     City of Rochester 
     City Hall, Room 300B 
     30 Church Street 
     Rochester, New York 14614  
     (585) 428-6852 
     hackt@cityofrochester.gov 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
         James R. McIntosh, P.E.,  
         City Engineer 
 

 
 
 

mailto:hackt@cityofrochester.gov
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DRAFT SCOPE OF SERVICES 
 

TWO BRIDGE PREVENTATIVE MAINTENANCE PROJECT 
Court Street over the Genesee River - BIN 2211250 

East Main Street over CSXT – BIN 2211350 
CITY OF ROCHESTER, MONROE COUNTY 

PIN 4755.60 
 

Section 1.101  General Description 
 
Recent bridge inspections indicate specific bridge-elements have reached a point of deterioration where 

preventative maintenance activities are warranted to prolong the life of the structure. The repairs 
for the two bridges are identified as preventative maintenance in scope and are identified as 
follows:  

   
  * BIN 2211250 - Court Street Bridge over the Genesee River   
  * BIN 2211350 - East Main Street over CSXT   
 
A. Project Description and Location 
 
 This project is located in the City of Rochester, Monroe County, and provides for the preventative 

maintenance repairs to the Court Street Bridge over the Genesee River (BIN 2211250) and the East 
Main Street Bridge over CSXT (BIN 2211350) 

 
 The repairs are classified as preventative maintenance in nature and may include the following:  
 
  BIN 2211250 - Court Street Bridge over the Genesee River  (Spans 9 & 10 Only)    
 
  Specific bridge element activities that are proposed include: routine painting, replacements of 

 pier pedestals, cleaning of bearings, compression seal replacement, concrete header repairs, 
 and renovation to concrete piers.  

 
  BIN 2211350 - East Main Street over CSXT   
 
  Specific bridge element activities that are proposed include: preventative maintenance 

 painting, bearing replacements, pedestal repairs, expansion joint sealing  
 
 Both bridges are described in greater detail in attached Design Approval Document (IPP/FDR – 

September 2011).   
 
B. Project Classification 
  
 Procedurally, the project has progressed in accordance with the Class II process of the 

USDOT/NEPA regulations 23 CFR 771.115(d) and the NYSDOT Environmental Action Plan. The 
project is classified as Class II - programmatic categorical exclusion. Work will occur in previously 
disturbed areas where there will be no impact to cultural resources.  

 
 This project is exempt from section 106 review due to the nature of the project being Element 

Specific Bridge Maintenance with in-kind repairs.  



 
 This project is classified as a Type II in the accordance with 6NYCRR Part 617, State Environmental 

Quality Review (SEQR). In accordance with 6NYCRR Part 617.5(c)(2), this project is identified as 
one that will not have a significant effect on the environment.    

 
 The project is partially funded with Federal-Aid HBP Funds. 
 
C. Policy and Procedures 
 
 1. The design of this project shall be progressed in accordance with the current version of the 

 “Locally Administered Federal Aid Procedures Manual,”  The design shall be consistent with 
 the NYSDOT Highway Design Manual Chapter 18 Pedestrian Facility Design, A Policy on 
 Geometric Design of Highways and Streets (AASHTO) and ADA Accessibility Guidelines for 
 Buildings and Facilities.    

 
  The design of this project shall be also be performed in accordance with the requirements 

 specified in the following documents and amendments thereto issued by the NYSDOT, the City 
 of Rochester, and other cited organizations: 

 
   City of Rochester Standard Construction Contract documents, Nov. 1, 1991 
   City of Rochester Instructions to Design Professionals Regarding Preparation of  
                   Construction Contract Documents, March 1992, as amended; 
   City of Rochester Standards for Work in the Public Right-of-Way; 
   City of Rochester Areaway Policy 
 
 3.  The Consultant shall provide the City with Reports, Plans Estimates and other data  

 specifically described under Parts 1-5 below. The CITY will prepare and publish all required 
 legal notices. 

 
 4. The Consultant shall furnish all materials necessary to provide the City with reports, Plans, 

 Estimates, and other data specifically described under Parts II, III IV and V below. 
 
 5. Work on this project shall be divided into five parts: 
    
   Part I  Scoping ………………………………………………………………… NOT IN CONTRACT  
   Part II    Survey and Mapping……………………………………….……. NOT IN CONTRACT  
   Part III   Preliminary Design……………………………………………..… NOT IN CONTRACT  
   Part IV  Detailed Design (Design Phases V & VI) 
   Part V Bidding and Construction Phase Services      
 
Section 1.102 Description of Improvements 
 
The Project consists of improvements as generally identified below 
 
A. Bridge Improvements 
 
 It is proposed that the each of the bridges received preventative maintenance activities as follows:  
      
  BIN 2211250 - Court Street Bridge over the Genesee River  (Spans 9 & 10 Only)    
 
  It proposed that work activities for this bridge include: routine painting, replacements of pier 

pedestals, cleaning of bearings, compression seal replacement, concrete header repairs, and 
renovation to concrete piers.  



 
  BIN 2211350 - East Main Street over CSXT   
 
  It proposed that work activities for this bridge include: preventative maintenance painting  (ends 

of beams), bearing replacements, pedestal repairs, expansion joint sealing  
 
B. Street Improvements 
 
   No major upgrading and/or improvements to the adjacent streets are proposed for this project. 

Minor upgrades to correct approach deficiencies and blend the limits of work may necessitate 
transitional improvements. These minor street upgrades shall be determined during the final 
design phase. Landscaping amenities at strategic areas of the project may be warranted and shall 
be proposed.  

 
C.  Street Lighting 
 
  No upgrading of the street lighting systems are proposed for this project.  
 
D. Water Improvements 
 
   No upgrading and/or abandonments of services with hydrant renewals are proposed for this 

project.  
 
E.  Sewer Improvements 
 
  Alterations of receiving basins, scuppers may be required as part of this project.  Minor alterations 

due to grade change shall be determined during the final design phase. 
 
F.  Traffic Improvements 
 
   Minor upgrades to the existing pavement markings and signs may be warranted.  Final changes 

shall be determined during final design.  
 
 Other improvements identified during Article I, Part 2, and modifications to those listed above, may be  
 added to this agreement with the concurrence of the City. 
 
 
ART I.  Part 2 Description of Professional services 
 
Section 1.201 General 
 
 A. The Consultant shall provide all basic services required for the Project including surveys, 

preliminary design and report, final design and reports, contract documents, assistance during 
bidding and construction phase. 

 
 B. The Consultant shall provide "additional services" if required at the request of the City, including 

resident project representation services. 
 
 C. The Consultant is to have on its staff and is to retain during the performance of its services all 

appropriate professional personnel necessary to completely and accurately perform the work and 
services required.  Where the design of structural, mechanical, electrical, civil or other engineering 
features of the work is included in the Project, such must be performed by an engineer registered 
to practice in the State of New York. 



 
 D. Implementation Plan. The Consultant shall develop and submit to the City a detailed plan and 

schedule for the orderly and timely completion of requirements of this Agreement. The 
Consultant shall utilize appropriate graphics and illustrate the plan,  i.g. bar charts, etc. All 
pertinent dates of meetings and submittals shall be identified subsequent to execution of this 
agreement. 

 
 E. The Consultant shall maintain an up-to-date orderly assembled file of design notes providing a 

history of the design of the Project.  Design notes shall include correspondence, calculations, 
documentation, references and other material necessary to establish the basis for design.  The 
Consultant shall furnish a copy of such notes to the City as requested. 

 
 F. The Consultant shall prepare and furnish to the City within one week minutes of all meetings held 

and monthly written progress reports in a format mutually agreed upon. 
 
 
Section 1.202 Basic Services 
   
 A. PART I Scoping       NOT IN CONTRACT  
 
 B PART II    Survey and Mapping (Design Phases I-IV) NOT IN CONTRACT  
 
 C PART III    Preliminary Design (Design Phases I-IV)   NOT IN CONTRACT  
 
 D. PART IV  Detailed Design (Design Phases V & VI) 
 
  1.  Project Information 
 
   a. The City will provide the Consultant with a copy of the     

  Approved Initial Project Proposal/Final Design Report (IPP/FDR)    
  and other project documents (if available) to provide information on: 

 
    1)    Project type and Location 
    2)    Initial Project Cost Estimate and schedule 
    3)    Project Fund Source 
    4)    Specific DOT Regional Program Goal addressed by Project 
    5)    Project Objectives 
    6)    Traffic Data 
    7)    Available Accident Records 
    8)    Previous Studies and Reports   
    9)    Transportation Needs and Capacity 
    10)  Safety 
    11)  Structural and Pavement Deficiencies 
    12)  Permit and approvals 
    13)  NYSDOT/CITY Contact Person 
    
    The Consultant shall visit the project site for the purpose of     

  becoming familiar with the actual field conditions 
 
 
 
 
 



 
   b. Existing Data, Surveys, and Reports 
 
    The Consultant shall assemble and evaluate existing planimetric, topographic, and utility 

  maps and surveys, reports, and studies as available from the City, County of Monroe, 
  NYSDOT or private utility corporations. 

    
   c. The Consultant shall use all available existing data regarding subsurface conditions for the 

  evaluation and the design of the project.  
 
  2. Project Familiarization  
 
   The Consultant shall become familiar with the project related information prior to initiating 

 design studies. The order of listing for Parts I through V does not necessarily signify that the 
 work contained in some, if not all five parts, must be started immediately in order to progress 
 the project in a  timely and orderly fashion. As a minimum, work shall be started  immediately 
 on the following items; 

 
   a. Environmental Assessments 
   b. Utility Identification and Coordination 
   c.  CSXT Coordination and Permitting Requirements 
 
  3. Design Survey & Supplemental Survey 
 
   a. The Consultant shall perform the field survey necessary to obtain the survey data required 

  by Section 5.03 and 5.04 of the Highway Design Manual.      
  
   b. The Consultant shall provide the additional survey necessary and keep the mapping  

  current for the duration of this Agreement. 
 
  4. Design Mapping 
 
   The Consultant shall provide the following mapping conforming to Section 5.04 and 5.05 of 

 the Highway Design Manual:  
 
   a. 1" = 20' scale base map for the project. 
 
   b. 1" = 20' scale bridge site map with 1 foot contour intervals. 
 
   c. 1" = 20' scale base map for critical or restricted locations. 
 
   d. Swing Ties for all monuments within the project area 
 
   e. Mapping shall be prepared on 24" x 36" mylar 
 
  5. Miscellaneous Survey and Mapping 
 
   The Consultant shall provide the additional survey and mapping  necessary to keep the 

 mapping current for the duration of this agreement. 
 
   The Consultant shall perform supplemental survey required for design purposes  
 
 



  6. Phase V - Preliminary Design, Plans, and Concise Report Memorandum 
 
   a. Preliminary Design 
  
    The Consultant shall prepare a Preliminary Design of the Project based on the Final Design 

  Approval Document (IPP/FDR).  The Preliminary Design shall include but not be limited to 
  the  following: 

  
      1) Street geometrics including widenings or narrowings, alignment and  

     intersection layout. 
  
      2) Street section including subgrade, pavement, shoulders, curbing, gutters, curb 

     park, sidewalks, requirements for right-of-way, etc. 
 
      3) Layout of traffic features including pavement markings,  parking zones, street 

     signs, and signalization. 
 
      4) Layout of street and sidewalk lighting including pole type and size, luminaire 

     type and wattage, spacing, conduit layout, pullbox  location and power point 
     locations. 

 
      5) Design of drainage facilities including hydrologic and hydraulic analysis.   

     Design shall indicate location of catch basins and laterals. 
 
      6) Layout of sanitary sewer locations, size grades, type, manholes, junction 

     chambers, etc. 
       
      7) Layout of water facilities including watermain size and type; service  

     renewals, replacements and abandonments; hydrant renewals and  
     relocations; and connections or tie-ins to existing mains. 

 
      8) Preliminary disposition of utilities. 
 
      9) Structural analysis and preliminary design of areaways shall be completed at 

     this time only if authorized in writing as an Additional Service by the City. 
 
      10) Layout of bus stops, curb cuts, sidewalks, sidewalk ramps, access drives, and 

     special treatments. 
 
      11) Preliminary design of any temporary or long-term structural protection; fills; 

     structural repairs, renovations, replacements or improvements; etc., for 
     special needs of the Project, including details of railings, retaining walls,  
     concrete median barriers, and miscellaneous items. 

 
      12) Preliminary design of repairs or improvements to security, drainage, or other 

     systems required for rehabilitation of the structure. 
 
      13) Layout of landscaping, identifying size and species, and provisions for  

     maintenance and protection of existing  vegetation. 
 
      14) Preliminary layout of the maintenance and protection of traffic provisions for 

     the Project. 
 



 
    b. Preliminary Plans. 
 
     The Consultant shall submit 10 prints of the Preliminary Plans (50% complete) for 

   review by the City and designated review agencies.  This submission shall consist 
   of the following: 

 
     1) Plans at 1" = 20' scale, showing the highway alignments, pavement widths,  

    drainage concepts, property owners, proposed right-of-way lines, and  major 
    utility relocations (if applicable).  A Maintenance and Protection of Traffic Scheme 
    (90%) shall also be shown on these plans, as well as  intersection layouts and 
    grading and work limits; 

 
     50% Plans should include a cover sheet, a legend with an index, survey data, 

   location plan; a draft of the summary of quantities and construction tables; a 
   preliminary maintenance and protection of traffic plan; typical sections;  
   construction details;  

 
     cross-sections at a minimum of every 50 feet or as needed; plans and profiles 

   showing side street tie-ins; plan of the utilities including water main and plan and 
   profiles of sewers; plans of the signals, pavement marking, signing, sign text data 
   sheet; and miscellaneous tables and details as required. All are to be prepared 
   with sufficient detail to show the layout, basic design details, materials and  
   construction methods. 

 
     Various tables to be considered in this phase include a water service, driveway, 

sign post sleeve, hydrant disposition, areaway, drainage structures, manhole 
adjustment, induction loops, sewer laterals, underdrain, survey monuments, bus 
stops, fire alarm standards, trees, lightpole dispositions, fence disposition and 
utility disposition, structures, and interior lighting.  Project work limits shall also 
be identified. 

 
     The plans shall include such other bridge structural detail as required by the 

NYSDOT Design Procedure Manual and Highway Design Manual.  
 
    2) Profiles at a scale of 1" = 20' horizontal and 1" = 5', showing vertical datum 

reference, existing ground, vertical curve data, superelevation data, and utility 
and drainage crossings.  Stationing from the 1" = 20' scale plans shall be used. 

 
    3) Typical sections showing pavement widths, material thickness and item numbers 

for all items used. 
 
    4) The Consultant shall prepare and submit Preliminary Plans for each structure in 

accordance with the latest City and NYSDOT standards.  The Preliminary Plan 
shows basic concepts and major details (including all existing and proposed 
utilities), acquaints affected parties with the project and project components, 
serves as an instrument for initial approval  and as a basis for the development of 
final plans. Maintenance and protection of traffic will be indicated on the 
preliminary plan. Latest cost estimates are to be included.  

 
 
    
 



 
    5) Templated cross sections (two sets of prints only) shall be prepared  on 24"x36" 

cross section paper and at a vertical scale of 1"=2' and horizontal scale not less 
than 1"=5'.   

 
    6) Preliminary quantity estimates using correct items numbers. 
 
    7) Cost Estimate with share breakdown (submit 10 copies). 
 
    8) The Preliminary Plans for each structure shall include at a minimum the following: 
  
    * Location Plan; 
    * Plan View (1" = 20') showing Bridge Centerline 
    * Substructure Locations and Span Lengths 
    * Elevation View (1"= 20') including any architectural    treatment; 
    * Minimum Clearance (Horizontal and Vertical) 
    * Transverse Sections of Bridge and Approach Highway 
    * Existing Contours 
    * Existing and Proposed Boring/Coring Locations 
    * Elevation view of existing piers; 
    * Proposed substructure and foundation treatment; 
    * Profile of over features; 
    * Notes regarding design specifications; 
    * Disposition of utilities; 
    * Special conditions that may apply; 
 
    c. Concise Report Memorandum   
 
     A concise report memorandum shall supplement the Preliminary Plans. The  

   memorandum shall include: 
 
    1) Evaluations, recommendations and design criteria pertinent to the design of the 

project elements. 
 
    2) A discussion of maintenance and protection of traffic and services required during 

construction of the Project. 
 
    3) A report on the extent of involvement with the Project by utilities, agencies, 

railroads, and others including preliminary construction schedule which shall 
identify project and utility work, duration, impacts and potential conflict. 

     
    Submit 10 copies of the memorandum. 
 
  7. Meetings 
 
    a. Review Meetings 
 
     The Consultant shall present the Preliminary design documents at a review meeting 

   with the City and others designated by the City, if so requested. 
 
    
 
 



    
    b. Utility/Agency/Railroad Review Meeting 
 
    The Consultant shall present the Preliminary Plans for review at a meeting with the 

City, Utilities/Agencies, and others designated by the City and prepare minutes of this 
meeting.  The Consultant shall, with City concurrence, incorporate into the final design 
of the Project any comments and changes resulting from this review meeting(s) with 
the City. 

 
    The Consultant shall present the Preliminary Plans to representatives of the CSXT Corp 

for coordination purposes related to any and all permitting and access licenses, 
agreements, or permits.  

 
    c. Neighborhood Meeting(s) 
 
    At the request of the City and in cooperation with the City, the Consultant shall 

conduct meetings with neighborhood groups and merchant's associations neighboring 
the Project Area.  At the meeting(s) the Consultant shall attempt to determine the 
problems, needs, and priorities of such associations and their members and shall 
solicit suggested methods of remedying their problems with current structure and 
facilities.  The Consultant shall also utilize such meeting(s) to keep residents and 
merchants informed of the progress of the project, in order to stimulate their 
involvement and cooperation.  In order to facilitate the dissemination of information 
at such meetings, the Consultant shall prepare necessary display and informational 
material.  The Consultant shall provide a memorandum of the meetings. 

 
    d. Traffic Control Board 
 
     The Consutlant shall present the project to the City of Rochester Traffic Control Board 

   for approval of any traffic regulations or geometric changes. 
 
  8. Phase V - Advance Detail Plans 
 
    a. 95% Final Design    
 
     The Consultant shall accomplish the final design and the preparation of final plans and 

   specifications in accordance with applicable City, County, State and Federal  
   procedures for all elements of work as defined in the Preliminary Design Phase,  
   including: 

 
1) Final street geometrics including widenings or narrowings, alignment and 

intersection layout. 
 
2) Final typical street sections including subgrade, pavement, shoulders, curbing, 

gutters, curb park, sidewalks,  requirements for right-of-way, etc. 
 
3) Final design of traffic features including pavement markings, parking zones, street 

signs, and signalization. 
 
4) Final design of drainage facilities including hydrologic and hydraulic analysis.  

Design shall indicate location of catch basins and laterals. 
 
 



 
5) Final layout of sanitary sewer locations, size grades, type, manholes, junction 

chambers, etc. 
 
6) Final layout of water facilities including watermain size and type; service renewals, 

replacements and abandonments; hydrant renewals and relocations; and 
connections or tie-ins to existing mains. 

 
7) Utility disposition, including abandonment, relocation and/or new installation, but 

not including plans for the actual design of the utilities.  The Consultant shall 
prepare a detailed utility construction schedule.  Such schedule shall identify 
work, duration, impacts and potential conflicts. 

 
8) Final layout of parking, bus stops, curb cuts, sidewalks, sidewalk ramps, access 

drives, and special treatments. 
 
9) Final design of any structural repairs, renovations, replacements or 

improvements, for special needs of the Project, including details of railings, 
retaining walls, concrete median barriers, and miscellaneous items. 

 
10) Final design of repairs or improvements to lighting, power, security, drainage, or 

other systems required for rehabilitation of the structure. 
 
11) Final layout and design of temporary structures or other measures required to 

maintain and protect access to and usage of the structure by lessees. 
 
12) Final layout of landscaping, identifying size and species, and provisions for 

maintenance and protection of existing vegetation. 
 
13) Final layout of maintenance and protection of traffic for the project. 
 

b. The Consultant shall develop and provide 10 sets of the Advance Detail Plans in 
accordance with the requirements of the NYSDOT Design Procedure Manual and the 
Highway Design Manual.  For this submission the plans should be 95% complete, the 
specifications and notes 75% complete (submit 10 copies of the specifications and 
notes).  The plan scales shall be 1" = 20'.  The associated profile scales shall be 1" = 20' 
horizontal and 1" = 5' vertical. 

 
 The Advance Detail Plans shall include the complete details of the structure and all 

general notes.  The details must be fully dimensioned.  Bar lists are not required at 
this time.  All special specifications shall be submitted at this time with the text of the 
special specifications complete.  An Estimate of Quantities listing all the required 
items is to be included.  A construction cost estimate based on quantities shall be 
provided.  If quantities cannot be determined for all items, costs based on the best 
available information at the time shall be used. 

     
c. The Consultant shall develop and provide the design and plans for Maintenance 

Jurisdiction (use 1" = 200' scale). 
 
d. The Consultant shall provide the landscape development plans,  specifications and 

estimates.  Designs and planting quantities will be placed on 1" = 20' scale plan sheets. 
 
 



 
e. The Consultant shall provide a Report on Design and Estimate (see Chapter 21 of 

Highway Design Manual) with the submission of the Advance Detail Plans (submit 12 
copies).  This submission shall also include draft copies of Special Specifications, 
Special Notes, and Preliminary Lump Sum Item Work-ups. 

 
f. The Consultant shall submit up to 6 copies each of the Contract Documents and 

specifications, quantities and an up-to-date cost estimate with share breakdown.  In 
addition, a quantity work-up book is to be prepared and submitted. 

 
  9. Meetings 
 

a. Review Meetings 
 
 The Consultant shall present the Advance Detail Plans at a review meeting with the 

city and others designated by the City, if so requested. 
 
b. Utility/Agency Review Meeting 
 
 The Consultant is to provide an in depth utility/agency review meeting of the Advance 

Detail Plans with the City and other appropriate authorities. 
 
    c. Neighborhood Meeting(s) 
 
    At the request of the City and in cooperation with the City, the Consultant shall 

conduct meetings with neighborhood groups and merchant's associations neighboring 
the Project Area. The Consultant shall utilize such meeting(s) to keep residents and 
merchants informed of the progress of the project, in order to stimulate their 
involvement and cooperation.  The Consultant shall prepare necessary display and 
informational material for the meeting(s).  The Consultant shall provide a 
memorandum summarizing these meetings. 

 
    d. Traffic Control Board 
 
     The Consultant shall present the project to the City of Rochester Traffic Control Board 

   for approval of Maintenance and Protection of Traffic provisions and any traffic  
   regulations. 

 
  10.  Phase V - Final Plans, Specifications, and Estimates  
 
   a. The Consultant shall modify the Advance Detail Plans, Specifications, Estimate, and 

Report on Design and Estimate based on City, State and other agency review.  
(Assume one meeting to  review comments).  The Consultant shall submit 6 sets of the 
completed P.S.&.E. and of the completed cost estimate and share breakdown for City 
and NYSDOT review four (4) weeks prior to the P.S.&.E. approval date. 

 
  11. Contract Documents 
 
   a. The Consultant shall incorporate into the final Contract Documents for the Project any 

comments or changes resulting from the Draft PS&E reviews. 
 
 
 



 
    The Consultant shall prepare for approval by the City, Contract Documents including 

Project Summary, Special Instructions to Bidders, Bidding Forms, Special Terms and 
Conditions, Special Laws and Regulations, Project Specifications and working drawings 
for the Project.  The Contract Documents are to be based upon standard City forms 
wherever applicable using the City's Standard Construction Documents. 

     
    The Consultant is to furnish 45 complete sets of the Contract Documents under this 

agreement, some of which are to be delivered by the Consultant to utilities or other 
agencies as indicated by the City. 

 
    b. Cost Estimates 
 
    The Consultant is to provide the City with a revised cost estimate including the basis 

for quantities in the estimate and the funding share breakdown for the project based 
on completed Contract Documents (submit 5 copies).  In addition, a final quantity 
work-up book is to be prepared and 4 copies submitted.   

 
  12. Coordination and Management 
 
   a. The consultant and each subconsultant shall perform Quality Assurance Reviews of 

reports, plans, specifications, estimates, and other highway and bridge design 
materials that they prepare for submittal to the City and State. 

 
   b. The Consultant shall review the work of all subconsultant(s) prior to its transmittal to 

the City, for quality assurance regarding its compliance with all City and NYSDOT 
requirements.  No subconsultant work shall be submitted to the City for project use 
without a prior quality assurance check. 

 
   c. The Consultant shall coordinate the scheduling of all prime consultant and 

subconsultant work.   
 
E.  PART V.  Bidding and Construction Phase Services 
 
  1. Bidding Phase: 
 
    a. Prior to contract letting and subsequent to P.S.&.E. submission, the   
    Consultant shall make necessary revisions and last minute changes to plans, 

specifications, and estimates that result from the City and other agency reviews. 
 
   b. The Consultant shall prepare addenda as needed during the bidding phase.  Such 

addenda shall conform to the  requirements of the City's Purchasing Agent.  The 
Consultant shall submit 45 copies of the addenda to the City and designated utilities 
and agencies. 

 
    c. The Consultant is to assist the City in pre-bid meetings and pre-award meetings. 
  
   d. The Consultant shall review the bids, prepare the conformed copies of the Contract 

Documents, prepare bid tabulations in a format agreed upon by the City, prepare a 
share breakdown based on the low bidder's bid, prepare analysis of the bid 
tabulations and letter of recommendation for award.  This information shall be 
returned to the City within five (5) working days.  Submit 10 copies of the bid 
tabulations, share breakdown, bid analysis, and recommendation. 



 
    e. The Consultant shall keep a copy of the P.S.&.E. they prepared for record purposes. 
 
  2. Construction Phase 
 
   The Consultant shall provide the following services: 
 
   a. Provide, during the construction contract to be entered into by the City for the 

construction of this Project, to the satisfaction of the City, periodic engineering 
consultation services to verify adherence to the design and to assist in the 
administration of the construction until final completion and acceptance by the City. 

 
   b. Check and approve shop drawings for conformance with the design concept of the 

Project and compliance with the information given by the Contract Documents.  There 
shall be no change in the scope of the work or in materials specified by the Contract 
Documents until approval for such change has been given in writing by the City. 

 
   c. Visit the job whenever requested by the City for the purpose of clarifying or 

interpreting any phase of the work. 
 
   d. Conduct, in company with the City and others designated by the City, a final 

inspection of the Project for conformance with the design of the Project and 
compliance with the information given in the Contract Documents. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

SCHEDULE   A 
 

FEE SCHEDULE 
 

 

ITEM DESCRIPTION 
Consultant Name 

Contract Amount 
% 

Sub Consultant 

Contract Amount 
% TOTAL 

I.    BASIC SERVICES           

Detailed Design:           

   Supplemental Survey &     

   Mapping 

         

   Preliminary Design & Plans           

   Final Design      

   Final Plans, Specifications, &  

   Estimate  

     

   Contract Documents      

   Bidding Phase           

   Construction Phase             

TOTAL  I.           

II.  OVERHEAD LLOWANCE           

TOTAL I - II           

III.   FIXED FEE           

TOTAL I - III           

IV. REIMBURSABLE 

EXPENSES 

          

 Reproduction, Drawings, & 

Reports 

          

 CADD           

 Misc. & Disposables Supplies        

 Testing Services            

 Survey Crew--Supplemental 

Costs 

          

TOTAL IV.           

TOTAL I.-IV.           

V.  ADDITIONAL SER-VICES           

Contingency (5% maximum)           

TOTAL V.           

           

GRAND TOTAL, I.-V.           

 

 

 

 



 

 

 

 

 
 

SCHEDULE B  

TIME SCHEDULE 

 
 

 

DETAILED DESIGN PHASE           Days From Notice to Proceed                  Total Days   

                    (Beginning to End)                           (per phase)  

       

 

Supplemental Survey & Mapping      0  to    30 days   30 days   

Preliminary Design & Plans     31  to    90 days  60 days 

Final Design      91  to  120 days 60 days 

Final Plans, Specifications, & Estimate   121  to  170 days 50 days  

Contract Documents    171  to  210 days 30 days 

Bid and Award Phase    211  to  300 days  90 days  

       

     

                 Total Detailed Design  320 days   
 

Construction Phase     300  to  540 days 240 days  

     

                  Total Construction Phase 240 days 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

LIST OF ASSUMPTIONS - CONSULTANT 

 

 

The Consultant will be responsible for and shall assume the following: 

 
 1. Design survey and mapping is required  

 

 2. No ROW will be required 

 

 3. The repairs are considered preventative maintenance in nature  

  

 4. This project will NOT be advanced in metric units 

 

 5. Since this project is oriented toward Preventative Maintenance, In-Depth Inspections   

  and Level I Load Ratings will not be required.    

 

 6.  The City will supply the Consultant with City boiler plate for the Contract documents. 

 

 7.   City, County and NYSDOT specifications will be used on this project. NYSDOT will be   

  reviewing and/or approving special specifications. 

 

 8. The City will provide, on CAD formatted diskettes, any city standard detail that are to be 

   used in this project. 

  

 9. The City of Rochester will advertise the project and award the Contract. 

 

 10. The Consultant will use New York State Department of Transportation format as support   

  documentation for required City of Rochester payment Voucher and Services bill, Status   

  reports and receipts. 

 

 11. The Consultant will provide coordination and management tasks on the project. This will  

  include quality control reviews, monthly reports, and review of Sub-Consultant work. 

 

 12.  The Consultant will not be responsible for all "as-built" drawings following the  

  construction phase.  

 

 13. The Consultant shall take, maintain and distribute all meeting minutes. 

 

 14. The City will prepare and publish all legal notices. 

 

 15. It is assumed that the Consultant will attend, manage and coordinate up to 10 meetings.   

  These meeting will involve presentations and/or review sessions with the following : City  

  Monroe County, NYSDOT,  Utility/ Agencies, CSXT, Neighborhood and  Community     

  Associations  

 

 16. No cross-sections are required. 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX A 
Location Maps 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

APPENDIX B  

Approved IPP/FDR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 


