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SPECIAL NOTES 

 
The following notes are to supplement the City of Rochester and New York State Department of 
Transportation (NYSDOT) Standard and Supplementary Specifications.  If any of the notes are in 
conflict with those Specifications, the Standard and Supplementary Specifications shall prevail and take 
precedence and be of force over and against any said conflicting notes. 
 
 
 

GENERAL REQUIREMENTS 

Construction Work Day 
 
Construction work is to occur on weekdays (Monday thru Friday) between the hours of 7:00 AM and 
7:00 PM. 
 
No construction work is to be performed on a Saturday, Sunday and the following City of Rochester 
recognized public holidays: 
 

New Year’s Day January 1st 
Martin Luther King Day  3rd Monday in January 
President’s Day 3rd Monday in February 
Good Friday  Friday before Easter 
Memorial Day last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Columbus Day 2nd Monday in October 
Veteran’s Day November 11th 
Thanksgiving Day and 
day after 

4th Thursday and Friday 
in November 

Christmas Day December 25th 
 
No construction work is to occur outside of the above requirements, except for emergency repairs, 
unless specifically authorized in writing by the City Engineer’s office. 
 
Construction activities that have been pre-authorized in writing by the City Engineer’s office to occur 
between the hours of 10:00 PM and 7:00 AM of the following day, are to be done in accordance with 
Section 75-10 Construction Activities of “The Municipal Code of the City of Rochester”. 
 
 
Coordination with Special Events 
 
Coordination with the City of Rochester Special Events Office, (585) 428-6690, will be required to 
ensure that construction activities under this Contract do not interfere with events that may be directly 
or indirectly impacted by the work.  The Contractor shall be responsible to coordinate the work with 
any events that may be scheduled within or immediately adjacent to the Project limits, the cost of which 
is to be included in the lump sum price bid for NYSDOT Item 619.01 Basic Work Zone Traffic Control. 
 
 
Engineer’s Field Office Location and Sign Requirements 
 
The work is to consist of providing for the use of the Resident Project Representative a building or 
portion thereof, or a modular trailer of specified type, at a location that is within or immediately adjacent 
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to the Project limits, and one that is within the City of Rochester’s corporate limits. 
 
The field office sign board is to be 3 feet by 4 feet, constructed from 3/4 inch thick duraply or A-A exterior 
grade plywood, painted with two (2) coats of white exterior enamel paint.  Lettering is to be done with 
one (1) color, pms 287C blue, and is to be done by either silk screen process, die cut vinyl letters 
(permanent adhesive), hand lettering, or stencil. 
 
The field office sign is to have the following information denoted, all in capital letters, and centered 
horizontally on the sign board: 
 

 FIELD OFFICE 
 NAME OF PROJECT 
 CONTRACTOR’S NAME 
 CITY OF ROCHESTER and RESIDENT PROJECT REPRESENTATIVE CONTACT PHONE 

NUMBERS 
 
FIELD OFFICE and NAME OF PROJECT letters are to be swiss 721 condensed bold 3 inch high letters, 
with 1.50 inch line spacing. 
 
CONTRACTOR’S NAME and CITY OF ROCHESTER and RESIDENT PROJECT REPRESENTATIVE 
CONTACT PHONE NUMBERS letters are to be swiss 721 condensed bold 1 inch high letters, with 0.75 
inch line spacing. 
 
 
Maintain Public Access 
 
The Contractor shall provide and maintain at all times safe and adequate ingress and egress for 
intersecting roads, residences, business establishments, adjacent properties, bus stops and other 
transportation facilities for vehicles, pedestrians and bicycles, at existing or at new access points, 
consistent with the work, in accordance with NYSDOT Section 619 Work Zone Traffic Control. 
 
The Contractor shall be responsible for obtaining contacts and coordinating access with these and other 
affected property owners and tenants.  The Contractor shall make any and all reasonable efforts to 
ensure proper coordination, and to limit impacts to these and other adjacent facilities to the greatest 
extent possible. 
 
The Contractor shall maintain pedestrian access on at least one side of the street at all times, in 
accordance with the Contract Documents and the Manual on Uniform Traffic Control Devices (MUTCD).  
Pedestrian access may be provided using existing or temporary sidewalk or path.  Pedestrian paths or 
other areas used by pedestrians that are adjacent to potentially hazardous areas shall be protected to 
prevent pedestrian intrusion into the hazardous area. 
 
 
New York State Vendor Responsibility Questionnaire For-Profit Construction (CCA-2) 
 
This is a locally administered Federal-Aid Project with the oversight of the New York State Department 
of Transportation (NYSDOT). 
 
New York State law requires that public works contracts be awarded to responsible bidders.  New York 
State does not require firms to pre-qualify prior to their submission of bids.  Instead the apparent low 
bidder/winner and proposed Subcontractor(s) must "post-qualify" and a New York State Vendor 
Responsibility Questionnaire For-Profit Construction (CCA-2) form must be approved by NYSDOT 
prior to the award of a Contract, or approval to subcontract.  An approved CCA-2 form covers NYSDOT 
work for one (1) calendar year. 
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In accordance with NYSDOT Section 105-05 Vendor Responsibility: “The Contractor shall at all times 
during the Contract term remain responsible.”  Failure to maintain and provide responsibility 
documentation may result in non-payment or suspension of work. 
 
Questionnaires can be obtained by calling NYSDOT at (518) 457-1564, or can be found on the NYSDOT 
website at: 
 
https://www.dot.ny.gov/bids-and-lettings/construction-Contractors/general-info 
 
Firms may file either electronically through the OSC site, or can print out the CCA-2, and mail a signed 
and notarized original copy to: 
 

New York State Department of Transportation 
Contract Management 

50 Wolf Road, 1st Floor, Suite 1CM 
Albany, NY 12232 

 
Whenever local Contract requirements differ from Federal requirements, the Federal requirements will 
prevail. 
 
 
Ordering and Installing Traffic/Lighting Poles and Appurtenances 
 
Traffic/lighting poles and appurtenances typically require long lead time for shop drawing approval, 
ordering, fabrication, delivery, and curing of the concrete foundations.  The Contractor shall assure that 
the lead times for these items are accommodated.  It is advised that shop drawings and cut sheets be 
submitted for review and approval immediately upon Project award to avoid unnecessary delay. 
 
 
Progress Schedule 
 
The Contractor shall prepare and submit for review a baseline progress schedule to the Project Manager 
as required by City of Rochester General terms and Conditions Section Article 3 Project Start-Up and 
Article 6 Contractor’s Responsibilities, and/or NYSDOT Section 108-01 Progress Schedule.  The 
Contractor shall update and revise the schedule as required by NYSDOT Section 108-01 Progress 
Schedule, except that the updates and revisions shall be submitted on a bi-weekly basis. 
 
The Project Manager in concert with the Contractor’s appropriate field personnel, shall conduct a bi-
weekly review of the updated schedule.  The review shall occur after receipt of the Contractor’s 
updated schedule, and shall serve as the forum to discuss slippages, remedies, revisions, and other 
relevant issues. 
 
The Contractor shall coordinate and monitor all construction activities including those of the 
Subcontractors, Vendors, and Suppliers.  The Contractor shall employ and supply a sufficient force of 
workers, materials and equipment and shall progress the work with such diligence so as to maintain the 
rate of progress indicated on the approved schedule to prevent work stoppage and ensure completion 
of the Project within the allotted Contract time.  Any additional or unanticipated cost or expense 
required to maintain and update the construction schedule shall be solely the Contractor’s obligation 
and included in the bid price for the various items in the Contract. 
 
In the event a notice is received of change to the Contract which is likely to cause, or is causing delays, 
the Contractor shall notify the Project Manager in writing within ten (10) calendar days of the effect if 
any of such a change or extra work or suspension or other conditions upon the Project construction 
schedule, and shall state in what respects if any the schedule should be revised with the reasons 
therefore.  The reasons for these revisions must be succinct, comprehensive, and factual to merit 
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consideration. 
 
If the Contractor fails to comply with the provisions of this Special Note, the Project Manager may 
withhold approval of all progress payment estimates. 
 
 
Recycled Material for Subbase Course 
 
Recycled materials, pulverized or recycled portland cement concrete aggregate (RCA) and brick, 
reclaimed asphalt pavement (RAP), and Corian® are unacceptable for use as subbase course materials, 
unless specifically authorized in writing by the City Engineer. 
 
 
Redline (As Built) and Record Drawings 
 
The Contractor is responsible to maintain a set of redline drawings recording all changes from the bid 
documents to what was constructed.  These redline drawings are to be turned over to the Resident 
Project Representative as part of the closeout process for the Project and before final payment is made.  
The Contractor shall coordinate these efforts with the Resident Project Representative on a regular 
basis (minimum of weekly), but as needed to maintain reasonable accuracy. 
 
These redline drawings will be utilized by the Project Design Professional to create the record drawings 
for the Project. 
 
 
Regional Transit Service (RTS) – Bus Routes 
 
RTS maintains bus routes throughout the City of Rochester.  The Contractor shall coordinate with RTS 
representatives to assure that any bus route and bus stops that are within the Project limits will be 
adequately maintained throughout the duration of the Project. 
 
 
Residential Street Restrictions 
 
Wherever possible, construction vehicles are not to travel on any adjoining residential street, except 
when the construction vehicles are needed for performing construction activities on that street. 
 
At all other times, construction vehicles and the Contractor’s employee vehicles are prohibited from 
parking on any adjoining residential street throughout the duration of the Project. 
 
 
Salvage and Delivery of Curb 
 
The Contractor shall salvage and deliver 000 feet of existing curb to the City’s Operations Center. 
 
The salvaged curb is to be delivered to the City of Rochester Street Maintenance Division, 945 Mt. Read 
Boulevard, Rochester, New York, Monday through Friday, between the hours of 8:00 AM and 3:00 PM, 
(585) 428-7479.  The Street Maintenance Division requires a minimum of five (5) working days 
advance notice to make arrangements for delivery of the salvaged materials. 
 
When delivered, the curb is to be stacked neatly and orderly, according to width, type and style, at a 
location designated by the Street Maintenance Division.  The stacked curb is to be separated into 
layers by using 2 inch x 2 inch wooden sticker strips. 
 
The cost of salvaging and delivering the existing curb will be paid for under the appropriate bid item for 
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salvaging curb under Section S609 Curb. 
 
 
Salvage and Delivery of Millings 
 
The Contractor shall salvage and deliver 000 tons of clean asphalt millings to the City of Rochester 
Operations Center.  Where millings are to be salvaged, before milling the existing pavement the 
existing pavement surface must be cleaned of all mud, dirt, debris, or other foreign material. 
 
The salvaged millings are to be delivered to the City of Rochester Street Maintenance Division, 945 Mt. 
Read Boulevard, Rochester, New York, Monday through Friday, between the hours of 8:00 AM and 
3:00 PM, (585) 428-7479.  The Street Maintenance Division requires a minimum of five (5) working 
days advance notice to make arrangements for delivery of the salvaged milling material. 
 
The cost of salvaging and delivering the milling material is to be included in the unit bid price for the 
general milling operation. 
 
 
Spot Repair of Curb, Concrete Gutter and Sidewalk for Milling and Resurfacing Projects 
 
On a street where the spot repair of the existing curb, concrete gutter and/or sidewalk is to be done, a 
field walk of the street is to be done between the Contractor, Project Manager and Resident Project 
Representative, before starting any work on the street.  The areas of the spot repair work is to be 
mutually agreed upon and clearly delineated by spray paint or other means at that time. 
 
 
Surface Drainage for Milling and Resurfacing Projects 
 
The lump sum bid price for NYSDOT Item 625.01 Survey Operations is intended for survey related work 
which may be necessary to achieve proper drainage on a street. 
 
It is the Contractor’s responsibility to ensure that the milling and resurfacing operations do not create 
new or retain existing areas of ponding water.  Before starting work on any street, a field walk of each 
street is to be held between the Contractor, Project Manager and Resident Project Representative to 
evaluate existing surface drainage to determine if grading adjustments are necessary. 
 
It is the Contractor’s responsibility to adjust and pave longitudinal grades and pavement cross-slopes 
to eliminate existing surface drainage issues, and not to create new areas of ponding water by providing 
positive surface drainage throughout the street corridor.  All costs to evaluate and determine grading 
adjustments to mitigate all existing and potential ponding of water is to be included in the unit price bid 
for NYSDOT Item 625.01 Survey Operations. 
 
In addition to adjustment of longitudinal grades and pavement cross-slope, other remediation actions 
may necessitate additional milling, installation of truing and leveling course, adjustment of existing catch 
basins, installation of new catch basins, and any other remediation work deemed necessary by mutual 
agreement. 
 
Any corrective measures necessary to correct surface drainage issues after completion of the paving 
operation, shall be undertaken by the Contractor at no additional cost to the City of Rochester. 
 
 
Water Main Pipe – Controlled Low Strength Material Encasement 
 
Controlled low strength material (CLSM) that is used for encasement of water main pipe shall meet the 
requirements of NYSDOT Section 204 Flowable Fill with a compressive strength of 50 to 100 pounds 
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per square inch. 
 
CLSM must not contain fly ash or other pozzolan containing materials when placed in direct contact 
with cast ion or ductile iron pipe, fittings and appurtenances. 
 
 

ADA/PROWAG REQUIREMENTS 

Access for Persons with Disabilities 
 
The Contractor is required to ensure that all travelled ways are maintained fully accessible for persons 
with disabilities in compliance with the Americans with Disabilities Act (ADA), Proposed Guidelines for 
Pedestrian Facilities in the Public Right-of-Way (PROWAG), and any other applicable law, rules or 
regulations, during all phases of the work, the cost of which is to be included in the lump sum price bid 
for NYSDOT Item 619.01 Basic Work Zone Traffic Control. 
 
 
Drainage at Sidewalk Access Ramps 
 
It is extremely important that all ponding of water runoff within the area of a sidewalk access ramp be 
eliminated, as the intended use of the sidewalk access ramp will be negatively compromised by the 
ponding of water.  The Contractor must acquaint themselves with both the existing and the proposed 
drainage characteristics of the area at and around the sidewalk access ramp, to ensure that the work 
does not retain existing and/or create new areas of ponding water at and around the sidewalk access 
ramp.  The Contractor is to coordinate with the Project Manager and the Resident Project 
Representative to identify any areas where ponding of water occurs, and to develop a mitigation plan 
to eliminate the ponding. 
 
The investigation and mitigation plan will include the Contractor flooding the street pavement area 
immediately adjacent to the sidewalk access ramp with water in order to verify any ponding of water.  
The investigation and flooding procedure shall be completed prior to commencing any sidewalk and/or 
pavement excavation immediately adjacent to a sidewalk access ramp. 
 
When establishing the curb elevations and street pavement edge profile, they may need to be adjusted 
by the Contractor to eliminate any low point and potential ponding of water that would occur within the 
area of the sidewalk access ramp.  The pavement area along the curb line adjacent to the sidewalk 
access ramp must be graded to provide positive drainage away from the sidewalk access ramp to avoid 
ponding of water. 
 
All costs to identify and mitigate ponding of water is to be included in the unit price bid for NYSDOT 
Item 625.01 Survey Operations, and for unit price bid for NYSDOT Section(s) 402 Hot Mix Asphalt 
(HMA) Pavements and/or 404 Warm Mix Asphalt (WMA) Pavements series asphalt items. 
 
 
Sidewalk Access Ramps and Detectable Warning Surface Installation 
 
All sidewalk access ramps are to be constructed in compliance with ADA and PROWAG requirements. 
 
The proposed sidewalk access ramp(s) were designed with available survey information to meet ADA 
and PROWAG requirements to the greatest extent feasible, while minimizing impacts to existing 
adjacent features, in particular building corners and doorways.  In order to minimize impacts to existing 
building corners and doorways, it may be necessary to set the new header curb higher than the 
elevation of the existing header curb.  Any revisions to the design must not be made without prior 
approval from both the Project Manager and the Project Design Professional. 
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Plastics/polymeric materials, and embedded detectable warning surface installation, are City of 
Rochester preferred materials and method for installing detectable warning surface units.  Cast-in-
place, paver, steel, iron and other detectable warning unit materials, and surface applied detectable 
warning surface installations, are not acceptable unless specifically approved by the City Engineer. 
 
Detectable warning surfaces are to be installed at all sidewalk access ramps within the Project limits.  
This will apply to both new sidewalk access ramp construction, and existing sidewalk access ramps 
without existing detectable warning system.  Entire detectable warning system field, including 
truncated domes, is to be dark gray in color per Munsell Book notation 10 BG 3/1, Federal Standard 
595B number 36081 or darker, or approved equivalent. 
 
 
Survey Work for Sidewalks and Curb Ramps 
 
The Contractor shall be responsible for field verifying all elevations, grade breaks and dimensions to 
ensure that the final layout of sidewalks, curb ramps and blended transitions meet ADA and PROWAG 
requirements prior to pouring concrete, or placing asphalt or pavers.  The survey work necessary to 
meet these requirements shall be included in the cost of NYSDOT Item 625.01 Survey Operations, 
except where the appropriate pay item basis of payment includes the necessary survey work. 
 
A survey control plan is not necessary for work limited to sidewalks and curb ramps. 
 
 

ENVIRONMENTAL HEALTH AND SAFETY REQUIREMENTS 

Concrete Washout Facilities 
 
Concrete washout facilities shall be utilized for all concrete work to prevent discharge to drainage ways, 
streams, and wetlands, and infiltration to ground water in accordance with New York State 
Environmental Conservation Law and NYSDOT Section 107-12 Water Quality Protection. 
 
Concrete washout facilities shall be constructed in accordance with New York State Standards and 
Specifications for Erosion and Sediment Control (Blue Book) - Standard and Specifications for Concrete 
Truck Washout. 
 
 
Contaminated Soil 
 
A limited historical and environmental records review of the overall Project showing known and probable 
locations where the likelihood of contaminated soil may be encountered has been conducted during the 
design phase of the Project. 
 
In the event that an unexpected area of contaminated soil is encountered during the construction phase 
of the Project, the Contractor shall immediately notify the Resident Project Representative, and stop all 
work at that location until an appropriate Contaminated Material Handling Plan has been prepared and 
approved. 
 
The Resident Project Representative will obtain the services of a Qualified Environmental Professional 
(QEP) acting on behalf of the City of Rochester, with the qualifications to perform such tasks as the 
screening and decision making about what is and what is not contaminated, as well as the proper 
characterization of the waste.  The staging and disposal of the material is still the responsibility of the 
Contractor, but it is to be done at the direction of the Resident Project Representative. 
 
 
Disposal Sites and Permits 
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All demolition debris and spoil material shall be disposed of off-site at an approved disposal site. 
 
It is the Contractor's responsibility to obtain all permits and approvals for disposal sites necessary in 
accordance with applicable federal, state and local laws and regulations as described in City of 
Rochester Standard Construction Contract Documents and NYSDOT Section 107-10 Managing 
Surplus Material and Waste.  Copies of all permits, manifests and landfill tickets shall be provided to 
the Resident Project Representative and Project Manager in order to demonstrate compliance with 
these requirements. 
 
 
Dust Control 
 
The Contractor must exercise extreme caution to control dust in all phases of the work.  The 
Contractor’s operations must not result in the discharge of dust into the atmosphere of such quantity, 
character, or duration that it unreasonably interferes with the comfortable enjoyment of life or property, 
or is harmful to plants or animals.  No additional payment will be made for any labor, material or 
equipment needed for dust control. 
 
When it becomes necessary, the Resident Project Representative will inform the Contractor of 
unsatisfactory construction procedures and operations insofar as pollution of the air is concerned.  If 
the unsatisfactory construction procedures and operations are not promptly corrected, the Resident 
Project Representative may suspend performance of any or all other construction operations until the 
unsatisfactory condition has been corrected.  The Project Manager may shut down at any time, all 
operations that are causing a dust problem. 
 
Dust control methods shall be in accordance with New York State Standards and Specifications for 
Erosion and Sediment Control (Blue Book) - Standard and Specifications for Dust Control. 
 
 
Environmental and Erosion Control 
 
The Contractor shall incorporate best management practices to control sediment and erosion, as 
defined in City of Rochester Section 10 Compliance with Air and Water Laws and Regulations of the 
Laws and Regulations section, NYSDOT Section 107-12 Water Quality Protection, and NYSDOT 
Section 209 Soil Erosion and Sediment Control. 
 
At any time that the Project Manager feels that the work is adversely impacting any adjacent property, 
the Project Manager shall order such operations be terminated, and the Contractor must provide the 
necessary mitigation devices prior to recommencing the work. 
 
No earth material exposed by grubbing, excavation, borrow, fill, or other work, shall be left exposed for 
a period of greater than fourteen (14) days without the application of temporary or permanent erosion 
controls. 
 
 
Safety and Health Requirements – Worker Silica Protection 
 
Where the work requires the Contractor to saw cut concrete pavement, the Contractor is alerted to the 
fact that concrete dust contains crystalline silica. 
 
Crystalline silica is a common substance, which is the basic component of many types of sands, quartz, 
and granite rock.  Occupational exposure to crystalline silica can produce silicosis which is a disease 
of the lungs characterized by progressive fibrosis and a chronic shortness of breath. 
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The Contractor is alerted to NYSDOT Section 107-05L4 Silica and to OSHA requirements for Worker 
Silica Protection, included in 29 CFR 1926.55. 
 
The Contractor shall be in compliance with City of Rochester Section 9 Safety and Health Requirements 
of the Laws and Regulations, and NYSDOT Section 107-05 Safety and Health Requirements. 
 
 
Site Safety 
 
The Contractor is fully and solely responsible for site safety precautions, and shall perform all of the 
work in the Contract Documents in a workmanlike manner with due regard to the safety of the 
employees and of the public. 
 
The Contractor shall comply with 29 CFR 1926 Safety and Health Regulations for Construction, 
administered by the Federal Occupational Safety and Health Administration (OSHA) and U.S. 
Department of Labor in the performance of the work required by the Contract Documents in all matters 
regarding the safety and protection of persons employed in construction, excavation and demolition 
work. 
 
The Contractor shall also meet all applicable requirements of the State of New York Department of 
Labor, Industrial Code Rule 53 regarding construction, excavation and demolition operations at or near 
underground facilities. 
 
 
Waste Management/Recycling 
 
The City of Rochester encourages minimization of the waste stream through the salvage or recycling 
of excess materials, and through the use of recycled materials in new construction.  Asbestos 
containing materials are not included in the list of recyclable materials. 
 
Site preparation for this Project may involve tree trimming/removal, unclassified excavation including 
the removal of concrete, asphalt and other hard surface pavement materials.  Much of the content from 
these operations is recyclable, with their use subject to the requirements of the Special Note Recycled 
Material for Subbase Course. 
 
A list of recycling facilities which accept such waste is available from the New York State Department 
of Economic Development office of Recycling Market Development at (518) 292-5854. 
 
New York State Construction and Demolition processing facilities are regulated under 6NYCRR Part 
360: Subpart 360-1, General Provisions; Subpart 360-7, Construction and Demolition Debris Landfills; 
and Subpart 360-12, Recyclable Handling and Recovery Facilities.  A list of facilities permitted to 
recycle solid waste is available from the New York State Department of Environmental Conservation 
Region 8 Solid Waste Division at (585) 226-2466. 
 
The Contractor shall maintain all collection and temporary storage areas in a neat and orderly 
appearance to the satisfaction of the Project Manager.  Waste management activities must be 
controlled to prevent odors and other nuisance conditions.  The Contractor shall also manage all waste 
in accordance with applicable Federal, State, and local regulations. 
 
 

ASPHALT REQUIREMENTS 

Asphalt Pavement Joint Adhesive 
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The Contractor is required to use asphalt pavement joint adhesive on vertical faces for all joints on the 
new asphalt surface course such as longitudinal, transverse, curb or other joints butting against the new 
asphalt pavement, in accordance with NYSDOT Section 418 Asphalt Pavement Joint Adhesive. 
 
Asphalt pavement joint adhesive is also to be used on vertical faces for all joints on either new base or 
binder course where it is anticipated it will be left open to traffic over winter layover or longer. 
 
Longitudinal joints between lanes made by echelon paving do not require application of asphalt 
pavement joint adhesive. 
 
 
Asphalt Pavers – Spreading and Finishing Requirement 
 
The Contractor shall provide a paver(s) capable of spreading and finishing courses of asphalt in lane 
widths, shoulders, or similar construction applicable to the specified typical section and thicknesses 
shown on the plans.  In addition, the speed of the paver must remain constant to ensure a uniform 
thickness of the asphalt course being placed.  The speed of the paver must match the production rate 
of the asphalt plant, proposed asphalt rollers, and to the thickness and width of the asphalt course being 
placed. 
 
The Contractor should be prepared to discuss at the prepave meeting both the paver speed and the 
maximum paver speed for the Project based on the plant production rate, roller(s) speed and asphalt 
course thickness being placed. 
 
 
Asphalt Top Course - Longitudinal Joint Layout 
 
The Contractor shall prepare a proposed final joint layout plan based on construction staging, the 
proposed lane widths, location of intersections, tapers, other irregular areas, and final striping.  The 
paving operation shall be planned so the top course longitudinal paving joints line up with the edges of 
the proposed travel lanes.  The Contractor shall submit a proposed joint layout plan to the Resident 
Project Representative no less than seven (7) days prior to the prepave meeting.  At the prepave 
meeting, the Contractor must be prepared to discuss paving sequences and the proposed joint layout.  
The Contractor shall not begin paving the top course material until the proposed joint layout has been 
approved by the Resident Project Representative. 
 
 
Asphalt Top Course - Tapered Wedge Joint and Butt Joint 
 
The Contractor is required to use a tapered wedge joint (Michigan wedge joint) on all longitudinal joints 
with the placement of new asphalt top course.  The tapered wedge joint is to be constructed in 
accordance with NYSDOT Section 402-3.09B 2 Option B – Tapered Wedge Joint, with the use of an 
approved notched wedge joint apparatus. 
 
Butt joint may be used for top course in select situations only, and only with prior approval of Project 
Manager.  Butt joint is to be used for all other asphalt courses. 
 
 
Performance Graded (PG) Binder and Mix Design Level 
 
https://www.dot.ny.gov/divisions/engineering/technical-services/materials-bureau/hma-
specialnotes 
 
 

PAVEMENT MARKING REQUIREMENTS 
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Pavement Markings 
 
The Project may include the installation of temporary, interim and permanent pavement markings.  The 
locations and type of all pavement markings are shown in the Contract Documents. 
 
The Contractor shall not remove pavement markings and leave the street unmarked or un-delineated 
overnight.  If temporary pavement delineation (in lieu of pavement markings) is not applied before the 
end of the work day, the Contractor will have $500.00 per calendar day deducted from the progress 
payment for each street not delineated. 
 

A. Temporary Pavement Markings:  All newly paved streets up to and including the binder course, 
must be delineated by the end of each work day with temporary pavement markings.  Temporary 
pavement markings will include the centerline and long line stripes along with symbols, in pattern 
similar to the existing pavement marking layout, and are to be done using traffic paint. 
 
Temporary pavement marking edge lines, crosswalks, stop bars, gores and letters are not required 
to be installed. 
 
Payment for temporary pavement markings will be paid for under NYSDOT Item 619.0901 
Temporary Pavement Markings, Stripes. 
 

B. Interim Pavement Markings:  Where required in the Contract Documents, interim pavement 
marking stripes and symbols shall be installed immediately after asphalt top placement, and before 
the end of the work day.  Interim pavement markings shall be installed consistent with the 
permanent pavement marking layout.  Interim pavement marking of edge lines, crosswalks, stop 
bars, gores and letters are not required to be installed. 
 
Interim pavement markings will be paid for under the appropriate bid item(s) for interim pavement 
markings under NYSDOT Section 619 Work Zone Traffic Control as required in the Contract 
Documents. 
 

C. Permanent Pavement Markings:  The work involves furnishing and applying permanent 
pavement marking materials at the locations and in accordance with patterns as shown on the 
plans, and as required by Monroe County Department of Transportation (MCDOT) and/or NYSDOT 
and as directed by the Project Manager. 
 
Permanent pavement markings will be paid for under the appropriate NYSDOT bid item(s) for 
pavement markings as required in the Contract Documents. 

 
 
Preformed Thermoplastic Reflectorized Pavement Markings 
 
The Contractor shall provide a material with a surface friction level equivalent to or better than the 
existing pavement, which may require the application of a non-skid treatment as recommended by the 
manufacturer, at no additional cost to the City of Rochester. 
 
 

PRICE ADJUSTMENT REQUIREMENTS 

Asphalt Price Adjustment 
 
https://www.dot.ny.gov/main/business-center/Contractors/construction-division/fuel-
asphalt-steel-price-adjustments 
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Fuel Price Adjustment 
 
https://www.dot.ny.gov/main/business-center/Contractors/construction-division/fuel-
asphalt-steel-price-adjustments 
 
 
Steel/Iron Price Adjustment 
 
The following items/materials permanently incorporated into the work are eligible for steel and iron price 
adjustment: 
 
 open steel bridge floor 
 reinforcing steel 
 structural steel 
 steel in precast or pre-stressed concrete items 

 
Eligible materials include major components of items for which the weight of the steel and/or iron can 
be simply determined from manufacturer's/supplier's data or shipping weights, and exclude minor 
appurtenances individually weighing less than 2 kg (i.e. nuts, bolts, washers, etc.).  Eligible precast or 
pre-stressed concrete items shall have total reinforcing steel weight listed on the approved shop 
drawings.  The Resident Project Representative will determine the mass of eligible materials from the 
following sources, in declining order of precedence; approved shop drawings, Contract documents, 
industry standards (i.e. Steel Manual, AWWA Standards, etc.) and manufacturer's data. 
 
https://www.dot.ny.gov/main/business-center/Contractors/construction-division/fuel-
asphalt-steel-price-adjustments 
 
 

RESTORATION REQUIREMENTS 

Driveway Apron Restoration for Milling and Resurfacing Projects 
 
Driveway aprons which are contiguous to the new pavement and do not have header curb, are to be 
adjusted and repaired as directed by the Project Manager. 
 
Driveway apron that is 4 feet and less in depth as measured between the edge of the pavement and 
the sidewalk will be replaced in its entirety. 
 
Driveway apron that is greater than 4 feet in depth as measured between the edge of the pavement 
and the sidewalk will be repaired as directed by the Project Manager. 
 
 
Milling and Resurfacing Operations 
 
The Contractor shall resurface the milled pavement within a maximum of seven (7) calendar days of 
commencement of the milling operation, unless additional time is needed to complete unanticipated 
pavement repairs.  The Project Manager will determine and approve how much, if any, additional time 
is warranted. 
 
If the Contractor fails to resurface all or any portion of the street within the required time frame, the 
Contractor will have $1.00 per linear foot per calendar day deducted from the progress payment for 
every linear foot of the street that has not been resurfaced.  This stipulation may be waived by the 
Project Manager where the Contractor has to make extensive base repairs to the street before the street 
can be resurfaced. 
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When a Project involves the milling and resurfacing of more than one street, the milling and resurfacing 
operation on any single street must be completed in its entirety before the Contractor can start the 
milling and resurfacing operation on another street. 
 
No street shall be milled without the express permission of the Project Manager, for better control and 
coordination of the milling operation and resurfacing work, 
 
The milling operation shall not be considered complete nor the street considered fit for resurfacing until 
the Contractor has completed the milling work operation in its entirety, including all hand removal of 
existing pavement around utility appurtenances, cleaning of milled pavement surface; cleaning, sealing 
and/or filling all underlying joints and cracks; installation of pads consisting of cold patch asphalt or 
milling around utility appurtenances; and installation of all required construction signs, barricades, 
flashers and other traffic maintenance and protection devices to maintain and protect pedestrians and 
vehicular traffic. 
 
The milled street may require a truing and leveling asphalt course in order to maintain the existing 
pavement structure.  Placement of the truing and leveling course does not constitute a release to 
proceed with milling operations on another street, unless approved otherwise by the Project Manager. 
 
The edge at the limit of the milling operation and all other adjacent pavement surfaces shall not have a 
difference in elevation of greater than 1/2 inch at the end of each work day.  At the end of each work 
day, the edge between the milled surface and all adjacent pavement surfaces must be padded with cold 
patch asphalt or fresh millings placed and compacted at a 1 on 12 slope, or the edge wedge milled at 
a 1 on 12 slope. 
 
All existing utility appurtenances with a difference in elevation of greater than 1/4 inch must be padded 
all around at the end of each work day with cold patch asphalt or fresh millings placed and compacted 
at a 1 on 12 slope. 
 
All pads shall be inspected on a daily basis, and maintained in good condition.  Any pads that are 
deteriorated are to be immediately repaired before the end of the work day.  All pads shall remain in 
place and shall not be removed until the day the street is to be resurfaced. 
 
 
Restoration of Areas Adjacent to Planned Work 
 
Restoration of existing areas that are adjacent to the planned work are subject to liquidated damages.  
Refer to Special Note Time Restrictions – Liquidated Damages for additional information. 
 
Existing areas that are adjacent to the planned work and are disturbed by the Contractor’s construction 
activities must be restored in-kind to pre-existing or better condition as outlined below. 
 
Perimeter of paved areas that are disturbed are to be saw cut full depth, along straight lines, and with 
squared corners.  Bricks/stone pavers are to be replaced in whole units only, with the replacement 
units matching as much as possible existing units in size, shape and color.  The restoration work is to 
be done such that the pattern, grades and cross slope are consistent with the existing surrounding area. 
 
On-site borrow material may be used to backfill the disturbed and low lawn areas to within 4 inches of 
finished surface, topped with 4 inches of topsoil and seeded.  On-site borrow material is to be 
thoroughly compacted and free of grass clumps, tree roots, stones larger than 1 inch in size, pieces of 
asphalt, concrete and any other extraneous material. 
 
The Contractor is hereby notified that the City of Rochester will strictly enforce the above stated 
restoration requirements with respect to the prompt restoration of adjacent property that is disturbed by 
the Contractor’s construction activities. 
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Restoration of Driveways, Sidewalk, Sidewalk Access Ramps, and Temporary Sidewalk 
 
Restoration of concrete sidewalk areas, including sidewalk access ramps, are subject to liquidated 
damages.  Refer to Special Note Time Restrictions – Liquidated Damages for additional information. 
 
No driveway, including the adjacent sidewalk area, is to be excavated on a Friday or the day before a 
legal holiday.  Permanent driveway restoration must be completed within six (6) calendar days of the 
original excavation. 
 
Temporary sidewalk restoration must be provided when the pedestrian pathway is unavailable on the 
opposite side of the street, or when excavated sidewalk areas cannot be poured within fourteen (14) 
calendar days of original excavation. 
 
Temporary sidewalk is to be in accordance with City of Rochester Section S412 Temporary Pavement, 
and is to consist of a minimum 2 inch thick compacted hot/warm mix asphalt material.  The finished 
surface of temporary sidewalk pavement used in pedestrian pathway area is to be firm, smooth, slip 
resistant, and fully accessible for persons with disabilities.  The Contractor is to maintain the temporary 
sidewalk areas in a good non-hazardous condition at all times, including thru any winter shut-down 
period.  The Contractor is to check all temporary sidewalk locations on a weekly basis, taking any 
measures necessary to correct any deficiencies by the end of the following day. 
 
No separate payment will be made for furnishing and installing temporary sidewalk.  Payment for 
temporary sidewalk is included in the lump sum price bid for NYSDOT Item 619.01 Basic Work Zone 
Traffic Control. 
 
 
Time Restrictions – Liquidated Damages 
 
In addition to the liquidated damages that are assessed in accordance with City of Rochester 
Subsection 10.4 Liquidated Damages Article 10 Changes During the Project of the General Terms and 
Conditions Section, additional liquidated damages will be assessed for failure to complete restoration 
work that is not completed within the following specified time frames. 
 

A. Restoration of Areas Adjacent to Planned Work:  Areas adjacent to the planned work that are 
disturbed by the Contractor’s operations must be restored in-kind to pre-existing or better condition 
within twenty-one (21) calendar days of the original start of work at that area.  Should the 
Contractor fail to complete the restoration work on time, or any portion thereof that the restoration 
work remains uncompleted, liquidated damages will be assessed in accordance with City of 
Rochester Subsection 10.4 Liquidated Damages Article 10 Changes During the Project of the 
General Terms and Conditions Section in an amount of $50.00 per calendar day per negligent 
location. 
 
The restoration work required at each repair site will be inspected within the above stated time 
frame.  If a location requires a re-inspection of any non-compliant restoration work after the first 
inspection, additional liquidated damages will be assessed against the Contractor in an amount of 
$10.00 per location per re-inspection. 
 
Refer to Special Note Restoration of Areas Adjacent to Planned Work for additional information. 
 

B. Sidewalk Restoration Work:  Concrete sidewalk areas including sidewalk access ramps must 
be poured within fourteen (14) calendar days of the area having been excavated.  Should the 
Contractor fail to complete the sidewalk restoration work on time, or any portion thereof that the 
sidewalk restoration work remains uncompleted, liquidated damages will be assessed in 
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accordance with City of Rochester Subsection 10.4 Liquidated Damages Article 10 Changes 
During the Project of the General Terms and Conditions Section in an amount of $50.00 per 
calendar day per negligent location. 
 
Refer to Special Note Restoration of Driveways, Sidewalk, Sidewalk Access Ramps, and 
Temporary Sidewalk for additional information. 

 
 
Topsoil Placement and Care around Existing Trees 
 
To facilitate bonding of the new topsoil with the subsoil, before placing the new topsoil material the 
Contractor is to scarify the surface of the subsoil to remove existing vegetation and all undesirable 
material which is larger than 1 inch in its greatest dimension. 
 
When scarifying the existing surface around an existing tree, the Contractor is to take necessary 
precautions within the limits of the tree canopy to not damage any existing tree roots, and is to scarify 
the surface of the subsoil to a maximum depth of 1 inch.  Existing tree roots that become exposed are 
to be re-buried as soon as possible.  Until the exposed tree roots can be re-buried, the exposed tree 
roots are to be covered with wet burlap, and the burlap kept wet until the exposed tree roots are re-
buried. 
 
Topsoil that is placed around an existing tree is not to be placed any higher than 3 inches of the original 
surface area at the base of the existing tree. 
 
 

SURVEY REQUIREMENTS 

Survey Monuments 
 
As of the start work date that is established by issuance of the Notice to Proceed, the protection of all 
survey monuments within the limits of the Project site is the responsibility of the General Contractor. 
 
If any survey monument is found destroyed commencing on the start work date, and the party 
responsible for destroying the survey monument is unclear or undeterminable, the destroyed survey 
monument is to be replaced at the Contractor’s expense with a new survey monument of the same type 
as the one destroyed. 
 
A destroyed survey monument is defined as one that has been: 
 

 moved more than 0.02 of a foot in any direction from its City of Rochester tied position;  or 
 broken;  or 
 disturbed to the point that the survey monument’s position is no longer fixed or stable;  or 
 excavated and removed from the ground for any reason;  or 
 having been vertically adjusted without having obtained prior written authorization from the City 

of Rochester Maps and Surveys office. 
 
 
Survey Operations – Accuracy and Method 
 
The 
 
 
 
 
Survey Operations – Item 625.01 
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The following engineering data, to be shared electronically, is available for use by the Contractor and 
will be provided by the Project Manager after award of the Project, upon request, and after execution of 
a File Sharing Agreement: 
 
 existing digital terrain model (DTM of original ground) 
 proposed digital terrain model (DTM of proposed pavement finished grade surface) 
 horizontal and vertical alignment data 
 survey control (baseline) 

 
The finished grade DTM does not cover sidewalk, driveway, parking, or lawn areas. 
 
Should the Contractor not agree with any of the information provided, it may verify all or any portion of 
the information, at no additional cost to the City of Rochester. 
 
 

TRAFFIC AND WORK ZONE REQUIREMENTS 

Loop Detectors 
 
It will be the Contractor’s responsibility to contact the owner of the loop detectors [Monroe County 
Department of Transportation (MCDOT), New York State Department of Transportation (NYSDOT), 
privately owned] for assistance in determining the exact location of the existing loop detectors in the 
field before any work is started on the street.  This is imperative even though the loop detectors may 
already have been scheduled for removal as a part of the work. 
 
All loop detectors located within pavement reconstruction/rehabilitation limits shall be removed via the 
excavation/milling operation. 
 
All loop detectors within areas that are to be overlaid or micro-paved only, shall be retained unless 
otherwise required by the owner, or as directed by the Project Manager. 
 
Responsible part for replacement of the loop detectors will be as required in the Contract Documents. 
 
Any damage to existing loop detectors that are outside of the Project limits as a result of the Contractor’s 
operations, shall be corrected by the Contractor to the satisfaction of the owner, at no additional cost to 
the owner and/or the City of Rochester. 
 
 
Traffic Signage 
 
All existing and/or new traffic, bicycle and parking signs within the Project limits shall be maintained by 
the Contractor throughout the entire period of construction, or temporarily covered or removed, stored 
and replaced when they directly conflict with construction operations and/or the maintenance and 
protection of traffic.  This includes signage at intersecting streets. 
 
Prior to the Contractor’s start of work, the Resident Project Representative, Monroe County Department 
of Transportation, and the City of Rochester will collectively assess the condition of all existing ground 
mounted street name, warning, and regulatory signage (i.e. existing signs on existing sign posts).  
Parking signs and traffic signal mounted signs will be exempt from this review.  Subsequent to approval 
by the Monroe County Department of Transportation and the City of Rochester, the Resident Project 
Representative will provide the Contractor with a list of signs to be removed, stored, and reset/relocated 
by the Contractor in lieu of the ordering, fabricating, and installing of new signs as shown on the plans.  
A change order will be used during construction, if necessary, to account for this change.  The 
Contractor shall prepare their bid in accordance with the Contract Documents. 
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Traffic Signage – New Signage Sheeting 
 
All new ground-mounted signs specified by NYSDOT to utilize ASTM IX reflective sheeting and all 
overhead signs must be fabricated using 3MTM DG3 reflective sign sheeting. 
 
All other new ground-mounted signs must be fabricated using 3MTM HIP reflective sign sheeting. 
 
 
Work Zone Traffic Control Non-Payment Amount 
 
The Contractor is required to ensure that all work zone traffic control measures are implemented for the 
duration of the Project.  For each calendar day during which there are substantial deficiencies in 
compliance with the requirements of NYSDOT Section 619 Work Zone Traffic Control and the 
Construction Documents, no payment will be made under basic work zone traffic control.  The amount 
of such calendar day nonpayment will be deducted from monies due the Contractor in accordance with 
the following table: 
 

 BASIC WORK ZONE TRAFFIC CONTROL NON-PAYMENT 
Original Contract Amount 

Non-Payment Amount 
From More Than To and Including 
   $ 0    $ 100,000    $ 100 
   $ 100,000    $ 500,000    $ 200 
   $ 500,000    $ 1,000,000    $ 300 
   $ 1,000,000    $ 2,500,000    $ 400 
   $ 2,500,000    $ 5,000,000    $ 500 
   $ 5,000,000    $ 10,000,000    $ 750 
   $ 10,000,000    $ 20,000,000    $ 1,000 
   $ 20,000,000    over    $ 3,000 

 
 

UTILITY REQUIREMENTS 

Catch Basins and Sewer Manholes Castings 
 
Monroe County Pure Waters (MCPW) must have access to its sewer facilities at all times, including but 
not limited to catch basins and sewer manholes.  If at any time MCPW cannot access its sewer 
facilities, it will be the responsibility of the Contractor to provide access.  The Contractor is to supply 
the MCPW Dispatch Center with an emergency contact phone list, which will be instructed to contact 
the Contractor in the event that such access is necessary. 
 
The Contractor shall adjust, or replace existing catch basin and sewer manhole castings as required in 
Contract Documents and as directed by the Project Manager. 
 
All new catch basin installations, and existing catch basin and sewer manhole castings that are adjusted 
or replaced, require the installation of a concrete collar in accordance with City of Rochester Section 
S604 Catch Basin and Sewer Manhole. 
 
Where the Contractor elects to cut pavement area for concrete collar installation and leave core in place 
for removal at later time, the void must be filled-in by end of that day.  Voids are not to be left unfilled 
overnight.  Use asphalt cold patch, millings or other asphalt material to fill-in the void, with material 
brought up to grade and flush with the surrounding surface, and with the top being level and smooth. 
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Decorative Street Lighting Assembly 
 
The following is provided to clarify the intent of NYSDOT special specification Item 670.20NN00MO 
Decorative Street Lighting Assembly: 
 
 On Page 2 of 5, the Upper Roadway Luminaire specified has received approval from NYSDOT for 

proprietary use on this Project.  The Contractor may not submit an approved equal. 
 
 On Page 2 of 5, the Photocontrol specified has received approval from NYSDOT for proprietary 

use on this Project.  The Contractor may not submit an approved equal. 
 
 On Page 3 of 5, the Street Light Pole specified has received approval from NYSDOT for proprietary 

use on this Project, however the Contractor may submit for approval an approved equal. 
 
 On Page 4 of 5, the Lower Pedestrian Luminaire specified has received approval from NYSDOT 

for proprietary use on this Project.  The Contractor may not submit an approved equal. 
 
 
Fiber Optics 
 
The new fiber optic conduit is to be installed as shown in the Contract Documents.  It may be necessary 
to deviate the location of portions of the new fiber optic conduit with conduit bending around fixed utilities 
as necessary, with the maximum conduit bend as specified by the supplier and/or manufacturer.  In no 
case is the offset of the new fiber optic conduit to be any less than 18 inches off the face of curb.  Prior 
approval from the City of Rochester must be obtained before making any deviation in the location of the 
new fiber optic conduit. 
 
The Resident Project Representative is to note the exact location of the installed new fiber optic conduit 
and pullboxes, including all deviations, for preparation of the as-built record drawings. 
 
The Contractor may submit for approval an optional precast round shaped pullbox as a substitute for 
the standard square shaped pullbox.  The round shaped pullbox must have a minimum inside diameter 
of 30 inches with a concrete top slab, come with 4 pre-cored 12 inch diameter holes, and must meet all 
of the other requirements and dimensions as the square shaped pullbox. 
 
The frame and cover for all City of Rochester pullboxes are to be in accordance with EJ Company 
#1310Z and #1310A, or approved equivalent.  With either shaped pullbox, square or round, only the 
24 inch diameter sized cover is acceptable, any other sized cover is unacceptable and will not be 
approved for use.  All pullboxes/splice boxes whether shared or not shared with other agencies shall 
use the approved City of Rochester frame and cover and include the words “CITY OF ROCHESTER” 
on the cover. 
 
 
Improper Casting Adjustment 
 
The Contractor’s attention is drawn to NYSDOT Section 402-3.10 Surface Tolerance, to which these 
Contract Documents are in reference to. 
 
These surface tolerances also apply to castings within the pavement area of newly paved streets.  
These castings include those adjusted by others, as it is the Contractor’s responsibility to supervise 
finish grade elevations.  If the variation exceeds the tolerances as stated under NYSDOT Section 402-
3.10 Surface Tolerance due to the Contractor’s operations, the Contractor will again adjust the castings 
to finish grade to the satisfaction of the Project Manager, at no additional cost to the City of Rochester.  
If the corrective action results in a pavement cut, the Contractor will have $500.00 per pavement cut 
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deducted from the progress payment for extended maintenance. 
 
Minimum size of corrective pavement cut shall extend 3 feet beyond and all around the casting.  
Pavement cut shall be a regular shape such as a square or rectangle.  Restored pavement section 
shall be equal to that of the intended section. 
 
 
Owner Requirements for Water Mains and Appurtenances 
 
All water work shall be in accordance with the Contract Documents, standard water notes on drawing(s) 
GN-0, water tables on drawing(s) WT-0 thru WT-0, water details on drawing(s) WD-0 thru WD-0, and 
subject to the approval of the City of Rochester Bureau of Water. 
 
The following are requirements of the Owner of the water system, City of Rochester Bureau of Water, 
for this Contract.  All manufacturer or proprietary material designations are the requirements of the 
Owner. 
 
Approval of an equivalent item other than that specified must be granted by the Owner. 
 
The Owner requires review and approval of all materials and details.  The estimated time required for 
approval by the Owner, of the materials and details, during construction is a minimum of two (2) 
weeks. 
 
City of Rochester Bureau of Water “Water Approval Products List” and other pertinent documents 
associated with the water work, and requirements of the City of Rochester Bureau of Water, can be 
found on the City of Rochester’s website at http://www.cityofrochester.gov/waterdocuments/. 
 
The NYSDOT Standard Specifications Section 663 Water Supply Utilities, as referenced in this Contract 
Document, shall apply with the exception of the following: 

 
A. All ductile iron pipe shall be Class 52, or Class 56, as indicated in the Contract Documents (§663-

3.06B).  Ductile iron pipe shall have a double thickness of cement mortar.  PVCO pipe shall be in 
conformance with AWWA C909, pressure class 235 CIOD.  PVC pipe shall be in conformance 
with AWWA C900 DR14 pressure class 305 for sizes 4 inch through 12 inch. 

 
B. All new water valves 12 inches and smaller shall be vertical type, open right, resilient seat gate 

valves (§663-3.08A).  Resilient seat valves 4 inch through 12 inch shall meet the requirements of 
ANSI/AWWA C509.  Resilient seat valves 16 inch through 24 inch shall meet or exceed the 
requirements of ANSI/AWWA C515. 

 
C. All hydrants shall be coated with a fusion bonded yellow epoxy paint (§663-3.09A). 
 
D. Water meters shall be purchased from the City of Rochester Bureau of Water upon receipt of a 

new meter fee (§663-3.18 and/or 663-3.19).  All costs associated with obtaining and installing the 
water meter shall be included in Items 663.27nn and/or 663.28nn. 

 
E. Tablet method for disinfection of water pipe is not allowed per the City of Rochester Bureau of 

Water (§663-3.24). 
 
F. Multiple water services taps shall be a minimum of 18 inches apart, where possible.  Corporation 

stop saddles are required where specified by the City of Rochester Bureau of Water. 
 
G. All materials in contact with potable water shall be in compliance with ANSI lead-free Standard 61 

– Annex G. 
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H. Polyethylene water service tubing shall meet the requirements of SDR 9, PE 4710 – pressure class 
250 and in conformance with the requirements of ANSI/AWWA C901 and ASTM D2737. 

 
I. The Contractor shall provide and install pipe restraint devices as specified in City of Rochester 

Bureau of Water specifications and Approved Products List.  The cost for providing and installing 
the restraint devices has be included in the per linear foot bid price of the pipe.  No additional 
payment will be made for providing and installing the restraint devices. 

 
J. Sand embedment material shall conform to the City of Rochester requirement with a maximum 

particle size of 6.35 mm. 
 
K. Tracer wire shall conform to the City of Rochester Standards and Requirements.  Tracer wire shall 

be installed in conformance with City of Rochester Standards and Details. 
 
L. City of Rochester specifies the use of PVC fittings in water main installations.  The Contractor may 

substitute iron fittings (AWWA C153) for PVC fittings.  However, the City of Rochester requires 
that all iron fittings must be installed with a wax tape coating and a 9 pound anode.  No additional 
payment will be made for the wax tape coating and the 9 pound anode. 

 
M. The water main and temporary bypass pipe shall be disinfected equal to AWWA Standard for 

Disinfecting Water Mains, designation C651 by using the continuous feed method.  Following 
disinfection, the water main and bypass pipe shall be flushed until the chlorine concentration in the 
water leaving the main is no higher than that generally prevailing in the system.  The interior of all 
water main pipe, valves, fittings and services 4 inches and larger, including new hydrant branches 
connected to existing water main, not receiving twenty-four (24) hour chlorine disinfection contact 
time must be spray or swab disinfected with a minimum of 1 % - 5% solution of chlorine no more 
than thirty (30) minutes prior to installation.  Additionally, the exterior surface of existing pipe and 
fittings that new pipe and fittings will be connected to must be thoroughly cleaned and disinfected.  
The maximum distance between disinfection/sampling taps on new water main and bypass pipe 
shall be 1,000 feet.  The sampling point(s) must be decontaminated by flaming, fire hydrants are 
not acceptable sampling points.  The Monroe County Department of Public Health (MCDPH) must 
receive at least forty-eight (48) hour advance notification requesting sampling services.  The 
Contractor shall call (585) 753-5057 to arrange for sampling services and is responsible for paying 
all MCDPH sampling fees.  Sampling will not be performed prior to receipt from a New York State 
licensed or registered Design Professional [engineer, architect, land surveyor with a special 
exemption under Section 720(n) of the education law] certifying that the water supply 
improvements, testing and disinfection procedures were completed in accordance with the 
approved plans, reports, specifications and any approved amendments.  The department will 
collect samples for free chlorine, total coliform, Escherichia coli (E. coli) and turbidity.  The water 
main and bypass shall not be placed into service until so authorized by the MCDPH. 

 
N. All mechanical joint and gland hardware shall be fluorocarbon coated in accordance with City of 

Rochester Bureau of Water requirements. 
 
 
Utilities 
 
The Contractor shall not commence or progress construction until all existing sewer and water systems 
have been located to the satisfaction of the Project Manager.  All work done to disconnect and abandon 
sewer and water systems shall meet the satisfaction of the Monroe County Pure Waters (MCPW) and 
City of Rochester Bureau of Water (RBW) representatives.  To prevent pollution, abandoned sewer 
and water services shall be thoroughly and permanently capped or plugged, per MCPW and RBW 
requirements. 
 
The Contractor shall also coordinate with the following private utility companies to ensure that their 
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services are located, staked out and protected, removed, or abandoned prior to beginning any 
construction activities: 
 

UTILITY OWNER CONTACT NAME - PHONE 

Electric Rochester Gas & Electric  
Gas Rochester Gas & Electric  
Sewer Monroe County Pure Waters  
Steam Rochester District Heating  
Street Lighting DES/Street Lighting  
Telephone Frontier Telephone  
Traffic Signals Monroe County Department of 

Transportation 
 

Traffic Signals New York State Department of 
Transportation 

 

TV Cable Charter Spectrum  
Water DES/Rochester Bureau of Water  
Water Monroe County Water Authority  
Fiber Optic CenturyLink  
Fiber Optic First Light  
Fiber Optic Greenlight Networks  
Fiber Optic MCI/Verizon  
Fiber Optic Monroe County Department of 

Environmental Services 
 

Fiber Optic New York State Department of 
Transportation 

 

 
The above list represents the known public and private utilities that are located within the Project limits.  
The Contractor must also provide coordination with other unknown private utilities that may be 
encountered during construction of the Project. 
 
The Contractor shall be aware during the preparation of their bid and scheduling of the work, that 
existing previously abandoned private conduit and/or duct banks may now contain public utilities such 
as traffic signal, street lighting, and fiber optic cables.  These public utilities may either remain in place, 
or be replaced or relocated as part of the Project.  The Contractor may need to maintain the existing 
conduit and/or duct banks, or temporarily relocate these utilities, in order to maintain these existing 
systems until the replacement facility is constructed, or the existing system is no longer needed and 
can be abandoned, as approved by the Project Manager.  All costs shall be included in various bid 
items, there will be no direct payment. 
 
 
Utilities and Coordination with Utility Schedule 
 
It will be the Contractor's responsibility to contact Dig Safely NY by calling 811, and the owners of private 
and public utilities within the Project limits for a stakeout of all utilities, including castings. 
 
In addition to Dig Safely notifications, the Contractor shall retain the services of a utility locating service 
that shall be responsible for locating and documenting all underground utilities within the Project limits, 
including both their horizontal and vertical location.  Utilities shall be located using test pits, ground 
penetrating radar (GPR), ground fault and short detection, and/or time domain reflection methods.  
Construction shall not commence until all utilities within the Project limits have been located, identified 
and documented. 
 
The Contractor shall familiarize itself with the existence of all utility features within the Project limits and 
see that reasonable opportunity and cooperation is extended to the operators of such utility features in 
their work of protecting, reconstructing or altering them.  The Contractor shall cooperate with the utility 
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operators, and arrange or adjust its work schedule to coordinate the work with the utility operators.  In 
the case of interference and/or lack of cooperation between the operations of the utilities and the 
Contractor, the City of Rochester may adjust the schedule of the Contractor and the sequence of the 
work as necessary to expedite the completion of the work. 
 
All known public and private utility installations within the Project limits and their disposition are shown 
in their approximate locations in the Contract Documents.  The Contractor is, however, cautioned that 
these locations are not guaranteed, nor is there any guarantee that all such facilities within the Project 
limits have been shown in the Contract Documents.  In this regard, the Contractor's attention is called 
to City of Rochester Article 5 Subsection 5.6 Utilities of the General Terms and Conditions Section, and 
Subsection 9.D Excavation and Prohibition of Blasting near Public and Private Utility Pipes of the Laws 
and Regulations Section of the Contract Documents. 
 
Utilities encountered during the work shall be maintained and protected in their existing locations until 
otherwise provided for.  If unknown utility facilities are encountered, then excavation and grading shall 
be done with caution in order that these facilities are not disturbed until proper disposition of such is 
made by their owner. 
 
The Contractor will be held wholly responsible for any damage to any public or private utility that is a 
result of the Contractor’s operations. 
 
Relocation/replacement of select public utilities and appurtenances are the responsibility of the 
Contractor as part of this Project.  Every reasonable attempt will be made by the City of Rochester not 
to unduly inconvenience or additionally cost the Contractor due to such locations relating to time and/or 
place; however, no extra compensation will be made to the Contractor by the City of Rochester for extra 
work or loss of time due to such utilities or the removal or relocation of such utilities. 
 
The Contractor shall notify the Project Manager in writing, at least fourteen (14) days in advance of any 
work which may affect any utility or cause an interruption or disruption of utility service. 
 
It shall be the Contractor's duty to notify all utility companies or other parties affected within a time frame 
as not to affect the construction schedule prior to all necessary adjustment of the utility facilities within 
or adjacent to the limits of construction.  The Contractor shall notify the Project Manager in writing 
describing the need for, and extent of, utility adjustments and the anticipated schedule. 
 
It will be the Contractor's responsibility to contact the City of Rochester Bureau of Water to inspect 
existing water valves prior to the final paving of the street.  Water valve castings in good condition that 
are removed or damaged by the Contractor’s operations, are to be replaced with new water valve 
casting provided and installed by and at the Contractor’s expense.  In these instances, the Contractor 
will be paid only for a water valve adjustment at those locations. 
 
 
Utility Locating Service – off Right-of-Way Utilities 
 
In addition to Dig Safely notifications, the Contractor shall retain the services of a utility locating service 
that shall be responsible for locating and documenting all off right-of-way underground utilities within 
the Project limits, with the utility being located both horizontally and vertically.  Utilities shall be located 
using test pits, ground penetrating radar (GPR), ground fault and short detection, and/or time domain 
reflection methods.  Construction shall not commence until all off right-of-way utilities within the Project 
limits have been located, identified and documented. 
 
No additional expense shall be incurred upon the City of Rochester for this service.  The Contractor 
shall be solely responsible for all costs associated with providing and utilizing this service. 
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CSX SPECIAL REQUIREMENTS 

CSX Construction Requirements 
 
When performing work on, over or adjacent to CSX Transportation (CSXT) right-of-way or operations, 
the Contractor must abide by the current CSXT Special Provisions and the following additional 
requirements. 
 
1. All construction related correspondence will be directed to Bergmann Associates, acting as the 

Construction Monitoring Representative (CMR) on behalf of CSXT, with the following contact and 
address: 

 
Michael Cooper 
Project Manager 
Bergmann Associates 
2 Winners Circle, Suite 102 
Albany, NY 12205 
(518) 556-3624 

 
Upon receipt of notification, the CMR will direct the Contractor to the local CSXT construction 
contact for the Project. 

 
2. The Contractor shall submit, including, but not limited to, the following construction procedures and 

documents.  The Contractor shall obtain written acceptance from CSXT or their representative 
before proceeding with construction. 

 
a. Means and Methods – The Contractor shall develop a detailed submission indicating the 

progression of work with specific times when tasks will be performed during the Project.  This 
submission will include a walkthrough at which time CSXT personnel will be present.  Work will 
not be permitted to commence until the Contractor has provided CSXT with a satisfactory plan 
that the Project will be undertaken without scheduling, performance or safety related issues.  
Provide a listing of the anticipated equipment to be used, the location of all equipment to be 
used and insure a contingency plan of action is in place should a primary piece of equipment 
malfunction.  All work in the vicinity of CSXT property that has the potential of affecting CSXT 
train operations must be submitted and approved by CSXT prior to work being performed.  This 
submission will also include a detailed narrative discussing the coordination of Project safety 
issues between the sponsor, Contractor, CSXT and the CMR.  The narrative shall address 
Project level coordination and day to day, specific work operations including equipment 
operations and temporary works. 
 

b. Erection Plans – Submittals must include detailed plans and procedures for all erection activities.  
The submission shall indicate the location and capacity of any proposed cranes, the estimated 
lifting loads and the connection devices (i.e. slings, shackles, etc.).  All lifting equipment and 
connection devices shall have capacity for 150% of the actual lifting load.  The factor of safety 
provided by the manufacturer in the lifting capacity charts shall not be considered in the 150% 
requirement.  A registered Professional Engineer in the State of New York must seal all erection 
plans, calculations and procedures. 
 

c. Excavation and Shoring Procedures and Track Monitoring Procedures are required to be 
submitted to CSXT or the CMR in accordance with the CSXT Construction Submission Criteria.  
The CSXT Construction Submission Criteria should be referred to and complied with prior to the 
preparation of submissions, as it contains specific requirements that could impact the 
Contractor’s material selection and methods or operations for work near the railroad.  
Revisions to the procedures may not be field approved.  Any deviation(s) from a 
previously accepted plan including will require a formal submission of the procedure for 
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review and acceptance prior to performing any work.  A Professional Engineer in the State 
of New York must sign and seal the plans. 
 

d. Sheeting and Shoring Plans – If excavation within the live load influence zone (a 1.5H to 1V 
slope line starting at 1.5 feet below top of rail and 12’ from the centerline of track) is necessary, 
the Contractor shall submit three (3) sets of detailed drawings and one (1) set of calculations in 
accordance with CSXT Design & Construction Standard Specifications.  Shoring shall be 
designed to resist a vertical live load surcharge of 1,882 lbs. per square foot, in addition to active 
earth pressure.  The surcharge shall be assumed to act on a continuous strip, 8’-6” wide.  
Lateral pressures due to surcharge shall be computed using the strip load formula shown in 
AREMA Manual for Railway Engineering, Chapter 8, Part 20.  Allowable stresses in materials 
shall be in accordance with AREMA Manual for Railway Engineering, Chapter 7, 8, and 15.  A 
Registered Professional Engineer in the State of New York must seal all sheeting and shoring 
plans. 
 

e. Ballast Protection – A ballast protection system may be required at the sole discretion of CSXT 
depending on the Contractor’s proposed methods to perform the work.  The system shall use 
filter fabric and indicate the anchorage system.  The ballast protection is to extend a minimum 
of 25’ beyond the proposed limit of work or greater as determined by CSXT and be continuously 
maintained to prevent all contaminants from entering the ballast section of all tracks for the entire 
duration of the Project. 
 

f. Construction Schedule – Submit a detailed construction schedule for the duration of the Project 
clearly indicating the time periods while working on and around CSXT right-of-way.  As the work 
progresses, this schedule shall be updated and resubmitted as necessary to reflect changes in 
work sequence, duration and method, etc. 
 
Insurance – Submit all necessary insurance information in accordance with the current CSXT 
Insurance Requirements listed in “Attachment A” for approval.  The complete insurance policies 
should be submitted by email to insurancedocuments@csx.com with a copy sent to the CMR. 
The body of the email shall include the following information: 
 
CSXT PUBLIC PROJECT: NY0789; Rochester, Monroe County, New York; Milling and 
resurfacing at Child St and Glide St at-grade crossings with CSXT; 521258F & 520936J; 
Northern Zone, Rochester Subdivision; QCR-2.73 & QDL-2.89 
 
The Contractor shall provide their name and contact information in all correspondence. 
 
The insurance policies will be required to be in place and approved prior to any work 
commencing on or that could potentially impact CSXT right-of-way. 
 

g. Emergency Action Plan – Submit an emergency action plan indicating the location of the site, 
contact numbers, access to the site, instructions for emergency response and location of nearest 
hospitals.  This plan should cover all items required in the event of an emergency at the site 
including fire suppression.  Coordinate the Emergency Action Plan with the safety related 
discussion of the Means and Methods submission discussed above.  The plan should also 
include a method to provide this information to each Project worker for each day on site. 
 

3. Up to thirty (30) days will be required to review all construction submissions.  Up to an additional 
thirty (30) days will be required to review any subsequent submissions returned not approved. 

 
4. No storm water from the Project may discharge onto the CSXT right-of-way at any time during 

construction. 
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5. The Contractor must ensure that proper erosion control is implemented on and adjacent to CSXT 
right-of-way during construction.  The Contractor may be required to submit a detailed erosion 
control plan for review and acceptance by CSXT or the CMR prior to performing any work. 

 
6. The Contractor must not use CSXT right-of-way for storage of materials or equipment during 

construction.  The CSXT right-of-way must remain clear for railroad use at all times.  Equipment 
may not be positioned to block the railroad access road, track area, or any part of the CSXT right-
of-way without CSXT approval. 

 
7. The Contractor will be required to abide by the provisions of the CSXT Construction Agreement.  

Periodically, throughout the Project duration, the Contractor will be required to meet, discuss and, 
if necessary, take immediate action at the discretion of CSXT personnel and/or the CMR to comply 
with provisions of that agreement and these specifications. 

 
8. This Project will require extensive use of CSXT Flagmen to protect train operations from Project 

activity in the area of the tracks.  While CSXT cannot guarantee the availability of flagmen at all 
requested times, every accommodation will be extended to the Contractor when forces are 
available.  Flagging requests should be made to Michael Cooper, Bergmann Associates (518) 862-
0325 at least thirty (30) days in advance.  Termination or cancellation of a flagman requires ten 
(10) days’ notice to avoid incurring costs. 

 
9. All crane and equipment operations that could potentially impact CSXT right-of-way must be 

coordinated with the CSXT Flagman. 
 
10. For sheeting/shoring within eighteen (18’) feet of centerline of track, the live load influence zone, 

and in slopes, the Contractor shall use sheet pile.  No sheet pile in slopes or within eighteen (18’) 
feet of centerline of track shall be removed.  Sheet piles shall be cutoff three (3’) feet below the 
ground line after backfilling to that point.  The remaining three (3’) shall be backfilled immediately 
after cutoff. 

 
11. Contractor access will be limited to the immediate Project area only.  The CSXT right-of-way may 

not be used for Contractor access to the Project site and no temporary at-grade crossings will be 
allowed. 

 
 
CSX Insurance Requirements 
 
I. Insurance Policies 
 

Agency and Contractor, if and to the extent that either is performing work on or about CSXT’s 
property, shall procure and maintain the following insurance policies: 

 
1. Commercial General Liability coverage at their sole cost and expense with limits of not less than 

$5,000,000 in combined single limits for bodily injury and/or property damage per occurrence, 
and such policies shall name CSXT as an additional named insured.  The policy shall include 
endorsement ISO CG 24 17 evidencing that coverage is provided for work within 50 feet of a 
railroad.  If such endorsement is not included, railroad protective liability insurance must be 
provided as described in item 4 below. 
 

2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of not less than 
$1,000,000, which insurance must contain a waiver of subrogation against CSXT and its 
affiliates (if permitted by state law). 
 

3. Commercial automobile liability insurance with limits of not less than $1,000,000 combined 
single limit for bodily injury and/or property damage per occurrence, and such policies shall 
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name CSXT as an additional named insured.  The policy shall include endorsement ISO CA 20 
70 evidencing that coverage is provided for work within 50 feet of a railroad.  If such 
endorsement is not included, railroad protective liability insurance must be provided as 
described in item 4 below. 
 

4. Railroad protective liability insurance with limits of not less than $5,000,000 combined single 
limit for bodily injury and/or property damage per occurrence and an aggregate annual limit of 
$10,000,000, which insurance shall satisfy the following additional requirements: 
 
a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of Railroad 

Protective Insurance - Insurance Services Office (ISO) Form CG 00 35. 
 

b. CSX Transportation must be the named insured on the Railroad Protective Insurance Policy. 
 

c. Name and Address of Contractor and Agency must appear on the Declarations page. 
 

d. Description of operations must appear on the Declarations page and must match the Project 
description. 
 

e. Authorized endorsements must include the Pollution Exclusion Amendment - CG 28 31, 
unless using form CG 00 35 version 96 and later. 
 

f. Authorized endorsements may include: 
 
i. Broad Form Nuclear Exclusion - IL 00 21 
ii. 30-day Advance Notice of Non-renewal or cancellation 
iii. Required State Cancellation Endorsement 
iv. Quick Reference or Index - CL/IL 240 
 

g. Authorized endorsements may not include: 
 
i. A Pollution Exclusion Endorsement except CG 28 31 
ii. A Punitive or Exemplary Damages Exclusion 
iii. A “Common Policy Conditions” Endorsement 
iv. Any endorsement that is not named in Section 4 (e) or (f) above. 
v. Policies that contain any type of deductible 
 

5. All insurance companies must be A. M. Best rated A- and Class VII or better. 
 
6. The CSX OP number or CSX Contract number, as applicable, must appear on each Declarations 

page and/or certificates of insurance. 
 
7. Such additional or different insurance as CSXT may require. 
 

II. Additional Terms 
 
1. Contractor must submit the original Railroad Protective Liability policy, Certificates of Insurance 

and all notices and correspondence regarding the insurance policies to: 
 
Insurance Department 
CSX Transportation, Inc. 
500 Water Street, C-907 
Jacksonville, FL 32202 
 
OR 
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insurancedocuments@csx.com 
 

2. Neither Agency nor Contractor may begin work on the Project until it has received CSXT’s 
written approval of the required insurance. 

 
 
CSX Special Provisions 
 
The Contractor must abide by the Special Provisions located in the Appendix of the CSX Transportation 
Public Project Information Manual last revised August 2020. 
 
 
CSX Construction Submission Criteria 
 
The Contractor must abide by the Construction Submission Criteria located in the Appendix of the CSX 
Transportation Public Project Information Manual last revised August 2020. 
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RAILROAD REQUIREMENTS 

Railroads Protective Liability Insurance Including Amended Limits 
 

1. Each policy of Railroad Protective Liability Insurance shall be issued with limits of: 
 
BODILY INJURY LIABILITY PROPERTY DAMAGE LIABILITY 
 
Single limit of $1,000,000* combined Bodily Injury Liability and/or Property Damage Liability for 
each occurrence with a $5,000,000* aggregate limit applying separately to each annual period. 
 

2. Before any work is started on the railroad company's right-of-way, the Contractor shall furnish: 
 
(a) Owner/Operator:  

Trackage Rights:     
 
(b) Owner/Operator:  

Trackage Rights:     
 
with a policy of Railroad Protective Liability Insurance taken out singularly in the name of the railroad 
company identified as an Owner/Operator above.  Each policy shall also name the railroad 
company(s) listed as having trackage rights.  Said policy(s) shall be subject to the approval of each 
named railroad company identified as Owner/Operator, and the Contractor shall also furnish each 
named railroad company identified as Owner/Operator with a copy of the Certificate of Insurance for 
Construction and Reconstruction of Highway, Bridge and Related Projects. 
 
This Railroad Protective Liability Insurance Policy issued to the company shall be in accordance with 
the U.S. Department of Transportation; Federal Highway Administration, Federal-Aid Policy Guide, 
23 CFR Part 646 Subpart A dated July 6, 2005. 
 
The Contractor shall procure and maintain at their own expense, and without expense to the Sponsor 
or railroad, the above captioned Railroad Protective Liability Insurance.  The policy(s) shall not be 
changed or canceled until thirty (30) days written notice has been given to the Sponsor’s 
representative and the above listed railroad(s). 
 
Because of railroad involvement, the Contractor's attention is directed to NYSDOT Section 105-09 
Work Affecting Railroads. 
 
Information and/or correspondence regarding insurance shall be directed to: 
 

Insert name of railroad contact and address 
 
*Amounts may vary according to each railroad or Project circumstances.  Values noted are minimum 
coverages allowed to be eligible for Federal reimbursement. 
 
 
Railroad Data - XXX railroad 
 

1. NAME OF RAILROAD(S) 

a) owner: 

b) lessee: 

c) trackage rights: 

2. LINE NAME: 
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3. NUMBER OF TRACKS: 

4. RAILROAD MMILEPOST NUMBER: 

5. NUMBER AND FREQUENCY OF TRAINS: 

a) freight: 

b) passenger: 

6. MAXIMUM AUTHORIZED TRAIN SPEED: 00 MPH 
 
 
Railroad Agreement 
 
This Project requires agreements between the City of Rochester and XXX railroad. 
 
The agreement covers the following (as necessary): 
 
FLAGGING, ENGINEERING, CONSTRUCTION, CONSTRUCTION INSPECTION 
 
We are working with the railroad on approving an agreement format and anticipate having an 
agreement approved within approximately XXX (000) days of the Letting date. 
 
The Contractor should be aware that until the agreement has been approved by the New York State 
Department of Transportation, acting on the behalf of the Federal Highway Administration.  The 
Contractor may not be allowed to enter onto railroad company property to perform Contract work, nor 
will the railroad company provide protective services occasioned by the Contractor’s operations.  
Any delays experienced by the Contractor which affect the scheduled completion date of the Project 
and which are attributed to delays beyond the estimated approval date of the Sponsor’s agreement(s) 
with the railroad company(s) or delays by the railroad company in progressing the railroad-related 
work will be considered before the Sponsor assesses late fee or excessive engineering charges 
against the Contractor. 
 
To avoid any delays as a result of the Sponsor - Railroad Agreement(s) not being approved by the 
time the Contractor is to commence work, the Contractor should schedule the work involving the 
railroads last, to the greatest extent practicable. 
 
 
Railroad Coordination 
 
The Contractor shall note that this Project requires close coordination with 000 feet railroad.  It is 
anticipated that XXX railroad will provide their own personnel to perform flagging services while 
certain construction operations take place adjacent to, over or under XXX railroad tracks, facilities, 
right-of-way and property. 
 
The flag person must be present, as determined prior to the start of construction, to insure the safe 
operation of trains, prevent the delay of trains and insure the safety of all property and personnel on 
the Project site.  However, the Contractor is advised that XXX railroad may not be able to provide 
flag persons on a daily basis due to the railroad’s operational necessities. 
 
The Contractor shall coordinate and schedule their construction activities with XXX railroad Project 
Engineer no later than two (2) weeks prior to the start of the work, in consultation with the Sponsor’s 
Project Manager, so that a workable schedule can be formulated and agreed upon. 
 
 
Fouling Of Tracks 
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Any time the Contractor is working within 15 feet of the face of rail, the Railroad will consider the track 
fouled.  A track is also considered fouled when the Contractor’s equipment is more than 15 feet from 
the face of rail but may infringe upon the 15 feet area due to operator error or equipment failure.  
Whenever the Contractor is planning to work within the fouling distance of the track, the Contractor 
shall notify the railroad beforehand.  The railroad will need forty-eight (48) hours advance notice to 
schedule any inspector/flag person(s) whenever the Contractor is or may be fouling the tracks.  The 
railroad will require a railroad inspector/flag person on site whenever the track is or may be fouled by 
the Contractor’s equipment and/or personnel. 
 
 
 



 

 
 


