

**Scottsville Rd & Elmwood Ave**  
**WCL - Mount Hope Ave**  
**SCHEDULE A**  
**FEE SCHEDULE (I-VI)**

9/21/17

ITEM DESCRIPTION			TOTAL
<b>I. BASIC SERVICES</b>			
<b>Direct Technical Salaries</b>			
Preliminary Design			\$ -
Final Design & Contract Documents			\$ -
Advertise, Bidding & Award			\$ -
Construction Support			\$ -
<b>TOTAL I.</b>	\$ -	\$ -	\$ -
<b>II. OVERHEAD ALLOWANCE</b>			
<b>TOTAL II.</b>	\$ -	\$ -	\$ -
<b>III. REIMBURSABLE EXPENSE</b>			
Travel			\$ -
Reproduction (Drawings, Reports, etc.)			\$ -
Mailings & Notifications			\$ -
Survey Crew - Supplemental Costs			\$ -
Subsurface Investigations			\$ -
MISC (Records)			\$ -
<b>TOTAL III.</b>	\$ -	\$ -	\$ -
<b>IV. FIXED FEE</b>			
10% - 15%	11%		
<b>TOTAL IV.</b>	\$ -	\$ -	\$ -
<b>SUB TOTAL I-IV.</b>	\$ -	\$ -	\$ -
<b>V. SUBCONTRACTOR &amp; ADDITIONAL SERVICES</b>			
Contingency		\$ -	\$ -
<b>TOTAL V.</b>	\$ -	\$ -	\$ -
<b>GRAND TOTAL, I-V.</b>	\$ -	\$ -	\$ -